FOUNTAIN G

INSURED

: 1 ASI Way
: St.Petersburg, FL 33702

1 ISLAND PARK VILLAGEV.D C

LOCATION :17600-17602 CAPTIVA ISLAND
: FORT MYERS, FL 33908
COMPANY : American Strategic Insurance Co.

DATE OF REPORT
DATE OF LOSS
POLICY NUMBER
CLAIM NUMBER
OUR FILE NUMBER
ADJUSTER NAME

ADJUSTERS

: 12/29/2022

: 9/28/2022

: FLD125075
118991

: FG125194

: Doug Malone

Estimate Section:

Extrerior General

63'x33'x 8
8'x18'x 8
8'x11'x 8
13'x14'x 8'
11'x17'x 8'
22'x23'x 8
22'x27'x 8
4'x29"x 8
Opening 17'x 8'
Opening 22'x 8'
[0 10 ] SRR 2@ 3'x6'8.0"
DIOOK ... 2@18'x 7
Lower Perimeter: 287.00 LF Floor SF: 3896.00 SF Wall SF: 2340.00 SF
Upper Perimeter: 368.00 LF Floor SY: 432.89 SY Ceiling SF: 3896.00 SF
Quantity Description Unit Cost RCV DEP ACV
438.8 SF|Remove Wall Insulation (75.0% / 2.0") $0.33 $144.80 $144.80
585.0 SF|Replace Wall Insulation (100.0% / 2.0") $1.47 $859.95 $103.19 $756.76
1535.6 SF|Pressure/Power Wash Exterior Wall - Siding (75.0%
/7.0 $0.48 $737.09 $737.09
Foundation walls, excludes garage area
2.0 EA|Dumpster Rental $1,123.95 $2,247.90 $2,247.90
1 per unit
Totals For Extrerior General $3,989.74 $103.19 $3,886.55
Estimate Section: Crawlspace
CrawlISPACE ......oeeiiiieiiiiiiiee et 63'x 33'x 4'
OFfSBL . 8'x18 x 4
OFfSBL i 8'x11'x 4
13'x 14'x 4'
11'x 17" x 4'
OffSBL i 4'x29'x 4
Lower Perimeter: 280.00 LF Floor SF: 2796.00 SF Wall SF: 1120.00 SF
Upper Perimeter: 280.00 LF Floor SY: 310.67 SY Ceiling SF: 2796.00 SF
Quantity Description Unit Cost RCV DEP ACV
2796.0 SF|Flood Loss Clean-up (100.0%) $1.04 $2,907.84 $2,907.84
1120.0 SF|Mildewcide Wall Treatment (100.0% / 4.0") $0.42 $470.40 $470.40
Foundation walls
2796.0 SF|Treat Floor Framing System (100.0%) $0.42 $1,174.32 $1,174.32
2796.0 SF|Remove Floor Insulation (100.0%) $1.33 $3,718.68 $3,718.68
2796.0 SF|Replace Floor Insulation (100.0%) $3.49 $9,758.04 $1,170.96 $8,587.08
Limited workspace
2796.0 SF|Electrical - Residential (Per SF) (100.0%) $1.98 $5,536.08 $664.33 $4,871.75
Totals For Crawlspace $23,565.36 $1,835.29 $21,730.07
Fkk This is an estimate of recorded damages and is subject to review and final approval by the insurance carrier. Fokk
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Main Grouping: Interior

Estimate Section: 17602 Kitchen
17602 KitChen ........ccociiiiiiiiceee e 20'4.0"x 7'10.0"x 8
(10" High at 21' 7.0")
OFfSEL 1ot 1'7.0"x811.0"x &
DOOT ..o 2'6.0"x 6'8.0"
Lower Perimeter: 57.00 LF Floor SF: 173.40 SF Wall SF: 500.00 SF
Upper Perimeter: 66.90 LF Floor SY: 19.27 SY Ceiling SF: 202.40 SF
Quantity Description Unit Cost RCV DEP ACV
173.4 SF|Flood Loss Clean-up (100.0%) $1.04 $180.34 $180.34
110.9 SF|Mildewcide Wall Treatment (100.0% / 2.0") $0.42 $46.58 $46.58
173.4 SF|Remove Subflooring (100.0%) $1.92 $332.93 $332.93
173.4 SF|Replace Subflooring (100.0%) $7.64 $1,324.78 $158.97 $1,165.81
147.4 SF|Remove Wood Flooring - Laminated $1.44 $212.26 $212.26
Exckudes area of cabinet
147.4 SF|Replace Wood Flooring - Laminated $8.80 $1,297.12 $155.65 $1,141.47
110.9 SF|Remove Wall Drywall on Wood Framing (100.0% /
2.0) $0.98 $108.68 $108.68
110.9 SF|Replace Wall Drywall on Wood Framing (100.0% /
2.0) $2.98 $330.48 $39.66 $290.82
130.4 SF|Texture Walls $1.12 $146.05 $30.67 $115.38
270.0 SF|Paint Walls (1 Coat) $0.81 $218.70 $45.93 $172.77
Excludes area of cabinets
84.9 SF|Paint Walls (2 Coats) $1.74 $147.73 $31.02 $116.71
Excludes area of cabinets
44.0 LF|Remove Base Moulding $0.55 $24.20 $24.20
Excludes area of cabinets
44.0 LF|Replace Base Moulding $3.80 $167.20 $20.06 $147.14
44.0 LF|Paint / Finish Base Moulding $1.25 $55.00 $11.55 $43.45
44.0 LF|Remove Quarter-Round Moulding $0.55 $24.20 $24.20
44.0 LF|Replace Quarter-Round Moulding $1.85 $81.40 $9.77 $71.63

rxx This is an estimate of recorded damages and is subject to review and final approval by the insurance carrier. xxx
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INSURED :ISLAND PARK VILLAGE V.D C DATE OF REPORT  :12/29/2022

LOCATION :17600-17602 CAPTIVA ISLAND DATE OF LOSS : 9/28/2022
: FORT MYERS, FL 33908 POLICY NUMBER : FLD125075
COMPANY : American Strategic Insurance Co. CLAIM NUMBER 118991
o= : 1 ASI Way OUR FILE NUMBER : FG125194
FOUNTAIN GROUP : St.Petersburg, FL 33702 ADJUSTER NAME : Doug Malone
ADJUSTERS
Estimate Section: Interior : 17602 Kitchen - Continued...
Quantity Description Unit Cost RCV DEP ACV
44.0 LF|Paint / Finish Quarter-Round Moulding $1.31 $57.64 $12.10 $45.54
8.0 LF|Remove Base Cabinetry $14.97 $119.76 $119.76
8.0 LF|Replace Base Cabinetry $427.40 $3,419.20 $410.30 $3,008.90
2.0 LF|Remove Tall Cabinetry $18.11 $36.22 $36.22
2.0 LF|Replace Tall Cabinetry $480.20 $960.40 $115.25 $845.15
13.0 LF|Remove Laminated Countertop $6.11 $79.43 $79.43
13.0 LF|Replace Laminated Countertop $36.42 $473.46 $56.82 $416.64
1.0 EA|Remove and Reinstall Garbage Disposal $151.84 $151.84 $151.84
1.0 EA|Remove and Reinstall Sink (Complete Assembly) $94.91 $94.91 $94.91
1.0 EA|Remove Dishwasher $34.88 $34.88 $34.88
1.0 EA|Replace Dishwasher $823.35 $823.35 $98.80 $724.55
M#GSD680T55W S#AL765426B
1.0 EA|Remove Range $34.88 $34.88 $34.88
1.0 EA|Replace Range $974.73 $974.73 $116.97 $857.76
M#GLEF378CSA S#VF32504416
1.0 EA|Remove Refrigerator $25.97 $25.97 $25.97
1.0 EA|Replace Refrigerator $1,349.84 $1,349.84 $161.98 $1,187.86
M#596.9535610 S#9304116901
Totals For 17602 Kitchen $13,334.16 $1,475.50 $11,858.66
Main Grouping: Interior
Estimate Section: 17602 Dining Room/Entry
17602 Dining ROOM/ENTIY .....coouvveeieeiiiiiiiees i 16'6.0"x9'1.0"x 8
(10" High at 8')
OPENING .eeiiieiiiiiiie et e 7'5.0" x 10
OFfSEL 1ot 8'6.0"x4'x8
2'7.0"x54.0"x8'
5'x6'8.0"
3'x6'8.0"
Door ..o 3'x6'8.0"
Opening 5'5.0" x 10
Offset 2'1.0"x6'2.0"x8'
Offset 5'4.0"x10'x 8
Lower Perimeter: 64.30 LF Floor SF: 263.80 SF Wall SF: 536.70 SF
Upper Perimeter: 89.10 LF Floor SY: 29.31 SY Ceiling SF: 268.20 SF
Quantity Description Unit Cost RCV DEP ACV
263.8 SF|Flood Loss Clean-up (100.0%) $1.04 $274.35 $274.35
121.4 SF|Mildewcide Wall Treatment (100.0% / 2.0") $0.42 $50.99 $50.99
263.8 SF|NFIP Dry-out Allowance with HVAC (100.0%) $0.65 $171.47 $171.47
263.8 SF|Remove Subflooring (100.0%) $1.92 $506.50 $506.50
263.8 SF|Replace Subflooring (100.0%) $7.64 $2,015.43 $241.85 $1,773.58
263.8 SF|Remove Wood Flooring - Laminated (100.0%) $1.44 $379.87 $379.87
263.8 SF|Replace Wood Flooring - Laminated (100.0%) $8.80 $2,321.44 $278.57 $2,042.87
121.4 SF|Remove Wall Drywall on Wood Framing (100.0% /
2.0) $0.98 $118.97 $118.97
***  This is an estimate of recorded damages and is subject to review and final approval by the insurance carrier. il
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INSURED :ISLAND PARK VILLAGE V.D C DATE OF REPORT  :12/29/2022
LOCATION :17600-17602 CAPTIVA ISLAND DATE OF LOSS 1 9/28/2022

: FORT MYERS, FL 33908 POLICY NUMBER : FLD125075
COMPANY : American Strategic Insurance Co. CLAIM NUMBER 118991

11 ASI Way OUR FILE NUMBER : FG125194

FOUIVTA}IV@? : St.Petersburg, FL 33702 ADJUSTER NAME : Doug Malone

ADJUSTERS

Estimate Section: Interior : 17602 Dining Room/Entry - Continued...

Quantity Description Unit Cost RCV DEP ACV
121.4 SF|Replace Wall Drywall on Wood Framing (100.0% /
2.0) $2.98 $361.77 $43.41 $318.36
136.6 SF|Texture Walls (75.0% / 3.0") $1.12 $152.99 $32.13 $120.86
273.1 SF|Paint Walls (1 Coat) (75.0% / 6.0") $0.81 $221.21 $46.45 $174.76
91.0 SF|Paint Walls (2 Coats) (75.0% / 2.0") $1.74 $158.34 $33.25 $125.09
15.2 SF|Remove Wallpaper (25.0% /1.0") $1.10 $16.72 $16.72
Portion not removed with drywall
182.1 SF|Replace Wallpaper (100.0% / 3.0") $3.20 $582.72 $69.93 $512.79
64.3 LF|Remove Base Moulding (100.0%) $0.55 $35.37 $35.37
64.3 LF|Replace Base Moulding (100.0%) $3.80 $244.34 $29.32 $215.02
64.3 LF|Paint / Finish Base Moulding (100.0%) $1.31 $84.23 $17.69 $66.54
64.3 LF|Remove Quarter-Round Moulding (100.0%) $0.55 $35.37 $35.37
64.3 LF|Replace Quarter-Round Moulding (100.0%) $1.85 $118.96 $14.28 $104.68
64.3 LF|Paint / Finish Quarter-Round Moulding (100.0%) $1.31 $84.23 $17.69 $66.54
1.0 EA|Remove Fan Lite Pre-hung Entry Door $27.04 $27.04 $27.04
1.0 EA|Replace Fan Lite Pre-hung Entry Door $1,135.74 $1,135.74 $136.29 $999.45
1.0 EA|Remove and Reinstall Door Hardware - Residential
Grade $64.99 $64.99 $64.99
1.0 EA|Remove Interior Door Casing / Trim Set $9.29 $9.29 $9.29
1.0 EA|Replace Interior Door Casing / Trim Set $46.92 $46.92 $5.63 $41.29
1.0 EA|Paint / Finish Interior Door Casing / Trim Set $12.91 $12.91 $2.71 $10.20
Totals For 17602 Dining Room/Entry $9,232.16 $969.20 $8,262.96
Main Grouping: Interior
Estimate Section: 17602 Living Room
17602 Living ROOM .....oooiiiiiieiiiiiieiee e 16'3.0" x 12' x 10' 6.0"
OPENING .eeiiieiiiiiiie et e 5'5.0" x 10'
DOOK ...ttt 2'6.0"x 6'8.0"
DOOK .o, 12'x 6' 8.0"
Lower Perimeter: 36.60 LF Floor SF: 195.00 SF Wall SF: 442 .40 SF
Upper Perimeter: 56.50 LF Floor SY: 21.67 SY Ceiling SF: 195.00 SF
Quantity Description Unit Cost RCV DEP ACV
195.0 SF|Flood Loss Clean-up (100.0%) $1.04 $202.80 $202.80
84.3 SF|Mildewcide Wall Treatment (100.0% / 2.0") $0.42 $35.41 $35.41
195.0 SF|Remove Subflooring (100.0%) $1.92 $374.40 $374.40
195.0 SF|Replace Subflooring (100.0%) $7.64 $1,489.80 $178.78 $1,311.02
195.0 SF|Remove Wood Flooring - Laminated (100.0%) $1.44 $280.80 $280.80
195.0 SF|Replace Wood Flooring - Laminated (100.0%) $8.80 $1,716.00 $205.92 $1,510.08
84.3 SF|Remove Wall Drywall on Wood Framing (100.0% /
2.0) $0.98 $82.61 $82.61
84.3 SF|Replace Wall Drywall on Wood Framing (100.0% /
2.0) $2.98 $251.21 $30.15 $221.06
126.4 SF|Texture Walls (100.0% / 3.0") $1.12 $141.57 $29.73 $111.84
To blend new portion of drywall
421.3 SF|Paint Walls (1 Coat) (100.0% / 10.0") $0.81 $341.25 $71.66 $269.59
***  This is an estimate of recorded damages and is subject to review and final approval by the insurance carrier. ok
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INSURED :ISLAND PARK VILLAGE V.D C
LOCATION :17600-17602 CAPTIVA ISLAND
: FORT MYERS, FL 33908
COMPANY : American Strategic Insurance Co.
: 1 ASI Way

FOUNTAIN G

DATE OF REPORT
DATE OF LOSS
POLICY NUMBER
CLAIM NUMBER
OUR FILE NUMBER

1 12/29/2022
1 9/28/2022

: FLD125075
118991

: FG125194

: St.Petersburg, FL 33702 ADJUSTER NAME : Doug Malone
ADJUSTERS
Estimate Section: Interior : 17602 Living Room - Continued...
Quantity Description Unit Cost RCV DEP ACV
84.3 SF|Paint Walls (2 Coats) (100.0% / 2.0") $1.74 $146.68 $30.80 $115.88
Lower 2 ft
36.6 LF|Remove Base Moulding (100.0%) $0.55 $20.13 $20.13
36.6 LF|Replace Base Moulding (100.0%) $3.80 $139.08 $16.69 $122.39
36.6 LF|Paint / Finish Base Moulding (100.0%) $1.31 $47.95 $10.07 $37.88
36.6 LF|Remove Quarter-Round Moulding (100.0%) $0.55 $20.13 $20.13
36.6 LF|Replace Quarter-Round Moulding (100.0%) $1.85 $67.71 $8.13 $59.58
36.6 LF|Paint / Finish Quarter-Round Moulding (100.0%) $1.31 $47.95 $10.07 $37.88
1.0 EA|Remove 12' Insulated Double Glass Aluminum
Sliding Glass Patio Door $65.65 $65.65 $65.65
1.0 EA|Replace 12' Insulated Double Glass Aluminum
Sliding Glass Patio Door $3,061.91 $3,061.91 $367.43 $2,694.48
1.0 EA|Remove Double Width Interior Door Casing / Trim
Set $11.48 $11.48 $11.48
1.0 EA|Replace Double Width Interior Door Casing / Trim
Set $55.31 $55.31 $6.64 $48.67
1.0 EA|Paint / Finish Double Width Interior Door Casing /
Trim Set $15.18 $15.18 $3.19 $11.99
84.0 SF|Remove Vertical Blinds $0.25 $21.00 $21.00
84.0 SF|Replace Vertical Blinds $9.19 $771.96 $92.64 $679.32
Totals For 17602 Living Room $9,407.97 $1,061.90 $8,346.07
Main Grouping: Interior
Estimate Section: 17602 Master Bedroom
17602 Master Bedroom ...........occcveeeiniiiiieeeiniiiieeeen, 12'11.0"x 12'5.0" x 8'
(10" High at 15' 3.0")
DOOK .. 5'x 6'8.0"
DOOK ...ttt 2@2'6.0"x6'8.0"
Lower Perimeter: 40.70 LF Floor SF: 160.40 SF Wall SF: 364.50 SF
Upper Perimeter: 61.70 LF Floor SY: 17.82 SY Ceiling SF: 229.10 SF
Quantity Description Unit Cost RCV DEP ACV
160.4 SF|Flood Loss Clean-up (100.0%) $1.04 $166.82 $166.82
78.5 SF|Mildewcide Wall Treatment (100.0% / 2.0") $0.42 $32.97 $32.97
160.4 SF|Remove Subflooring (100.0%) $1.92 $307.97 $307.97
160.4 SF|Replace Subflooring (100.0%) $7.64 $1,225.46 $147.06 $1,078.40
160.4 SF|Remove Wood Flooring - Laminated (100.0%) $1.44 $230.98 $230.98
160.4 SF|Replace Wood Flooring - Laminated (100.0%) $8.80 $1,411.52 $169.38 $1,242.14
78.5 SF|Remove Wall Drywall on Wood Framing (100.0% /
2.0) $0.98 $76.93 $76.93
78.5 SF|Replace Wall Drywall on Wood Framing (100.0% /
2.0) $2.98 $233.93 $28.07 $205.86
117.7 SF|Texture Walls (100.0% / 3.0") $1.12 $131.82 $27.68 $104.14
235.4 SF|Paint Walls (1 Coat) (100.0% / 6.0") $0.81 $190.67 $40.04 $150.63
78.5 SF|Paint Walls (2 Coats) (100.0% / 2.0") $1.74 $136.59 $28.68 $107.91
40.7 LF|Remove Base Moulding (100.0%) $0.55 $22.39 $22.39
***  This is an estimate of recorded damages and is subject to review and final approval by the insurance carrier. ok
SIMSOL® Page: 14

Form EST-1/9.0-SP4

ISLAND PARK - #001005



mailto:@

FOUNTAIN GROUP
ADJUSTERS

INSURED :ISLAND PARK VILLAGE V.D C DATE OF REPORT
LOCATION :17600-17602 CAPTIVA ISLAND DATE OF LOSS

: FORT MYERS, FL 33908 POLICY NUMBER
COMPANY : American Strategic Insurance Co. CLAIM NUMBER

: 1 ASI Way
: St.Petersburg, FL 33702

OUR FILE NUMBER
ADJUSTER NAME

: 12/29/2022

: 9/28/2022

: FLD125075
118991

: FG125194

: Doug Malone

Estimate Section:

Interior : 17602 Master Bedroom - Continued...

Quantity Description Unit Cost RCV DEP ACV
40.7 LF|Replace Base Moulding (100.0%) $3.80 $154.66 $18.56 $136.10
40.7 LF|Paint / Finish Base Moulding (100.0%) $1.31 $53.32 $11.20 $42.12
40.7 LF|Remove Quarter-Round Moulding (100.0%) $0.55 $22.39 $22.39
40.7 LF|Replace Quarter-Round Moulding (100.0%) $1.85 $75.30 $9.04 $66.26
40.7 LF|Paint / Finish Quarter-Round Moulding (100.0%) $1.31 $53.32 $11.20 $42.12
1.0 EA|Remove Pre-hung Hollow Core Interior Door $26.87 $26.87 $26.87
1.0 EA|Replace Pre-hung Hollow Core Interior Door $227.06 $227.06 $27.25 $199.81
1.0 EA|Paint / Finish Pre-hung Hollow Core Interior Door $67.72 $67.72 $14.22 $53.50
1.0 EA|Remove 5' Insulated Double Glass Aluminum Sliding
Glass Patio Door $65.65 $65.65 $65.65
1.0 EA|Replace 5' Insulated Double Glass Aluminum Sliding
Glass Patio Door $1,364.85 $1,364.85 $163.78 $1,201.07
2.0 EA|Remove and Reinstall Door Hardware - Residential
Grade $64.99 $129.98 $129.98
3.0 EA|Remove Interior Door Casing / Trim Set $9.29 $27.87 $27.87
3.0 EA|Replace Interior Door Casing / Trim Set $46.92 $140.76 $16.89 $123.87
3.0 EA|Paint / Finish Interior Door Casing / Trim Set $12.91 $38.73 $8.13 $30.60
Totals For 17602 Master Bedroom $6,616.53 $721.18 $5,895.35
Main Grouping: Interior
Estimate Section: 17602 Master Bathroom
17602 Master Bathroom ..........cccceeveeriinviiineeenininens 7'10.0"x6'5.0"x 8'
ClOSEL .. 3'x5x8
Opening: 3'x 6' 8.0"
DOOK ...ttt 2'6.0"x6'8.0"
Offset (SHOWEK) ..ccooiiiiiiiieiiieie e 2'10.0"x4'8.0"x 8'
Wing / Column 2'x8 x5
OFfSEL 1ot 2'10.0"x3'x 8
Lower Perimeter: 51.30 LF Floor SF: 77.00 SF Wall SF: 422.00 SF
Upper Perimeter: 39.80 LF Floor SY: 8.56 SY Ceiling SF: 87.00 SF
Quantity Description Unit Cost RCV DEP ACV
77.0 SF|Flood Loss Clean-up (100.0%) $1.04 $80.08 $80.08
105.5 SF|Mildewcide Wall Treatment (100.0% / 2.0") $0.42 $44.31 $44.31
77.0 SF|NFIP Dry-out Allowance with HVAC (100.0%) $0.65 $50.05 $50.05
105.5 SF|Remove Wall Drywall on Wood Framing (100.0% /
2.0) $0.98 $103.39 $103.39
105.5 SF|Replace Wall Drywall on Wood Framing (100.0% /
2.0) $2.98 $314.39 $37.73 $276.66
40.0 SF|Texture Walls $1.12 $44.80 $9.41 $35.39
81.0 SF|Paint Walls (1 Coat) $0.81 $65.61 $13.78 $51.83
27.0 SF|Paint Walls (2 Coats) $1.74 $46.98 $9.87 $37.11
Closet only
88.7 SF|Remove Wall Tile - Ceramic Type $1.57 $139.26 $139.26
88.7 SF|Replace Wall Tile - Ceramic Type $23.51 $2,085.34 $250.24 $1,835.10
Shower
***  This is an estimate of recorded damages and is subject to review and final approval by the insurance carrier. il
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FOUNTAIN GROUP

: 1 ASI Way
: St.Petersburg, FL 33702

INSURED :ISLAND PARK VILLAGE V.D C
LOCATION :17600-17602 CAPTIVA ISLAND

: FORT MYERS, FL 33908
COMPANY : American Strategic Insurance Co.

DATE OF REPORT
DATE OF LOSS
POLICY NUMBER
CLAIM NUMBER
OUR FILE NUMBER
ADJUSTER NAME

ADJUSTERS

: 12/29/2022

: 9/28/2022

: FLD125075
118991

: FG125194

: Doug Malone

Estimate Section:

Interior : 17602 Master Bathroom - Continued...

Quantity Description Unit Cost RCV DEP ACV
22.0 SF|Remove Wallpaper $1.10 $24.20 $24.20
Area not removed with drywall
158.3 SF|Replace Wallpaper (100.0% / 3.0") $3.20 $506.56 $60.79 $445.77
Excludes ahower vanity and closet

31.8 LF|Remove Base Moulding $0.55 $17.49 $17.49
31.8 LF|Replace Base Moulding $3.80 $120.84 $14.50 $106.34
31.8 LF|Paint / Finish Base Moulding $1.31 $41.66 $8.75 $32.91
31.8 LF|Remove Quarter-Round Moulding $0.55 $17.49 $17.49
31.8 LF|Replace Quarter-Round Moulding $1.85 $58.83 $7.06 $51.77
31.8 LF|Paint / Finish Quarter-Round Moulding $1.31 $41.66 $8.75 $32.91
1.0 EA|Remove Pre-hung Hollow Core Interior Door $26.87 $26.87 $26.87
1.0 EA|Replace Pre-hung Hollow Core Interior Door $227.06 $227.06 $27.25 $199.81
1.0 EA|Paint / Finish Pre-hung Hollow Core Interior Door $70.51 $70.51 $14.81 $55.70

1.0 EA|Remove Pocket Type (Flush) Pre-hung Hollow Core
Interior Door $26.87 $26.87 $26.87

1.0 EA|Replace Pocket Type (Flush) Pre-hung Hollow Core
Interior Door $396.10 $396.10 $47.53 $348.57

1.0 EA|Paint / Finish Pocket Type (Flush) Pre-hung Hollow
Core Interior Door $70.51 $70.51 $14.81 $55.70

1.0 EA|Remove and Reinstall Door Hardware - Residential
Grade $64.99 $64.99 $64.99
4.0 EA|Remove Interior Door Casing / Trim Set $9.29 $37.16 $37.16
4.0 EA|Replace Interior Door Casing / Trim Set $46.92 $187.68 $22.52 $165.16
4.0 EA|Paint / Finish Interior Door Casing / Trim Set $12.91 $51.64 $10.84 $40.80
6.0 LF|Remove Vanity Cabinetry $15.58 $93.48 $93.48
6.0 LF|Replace Vanity Cabinetry $224.61 $1,347.66 $161.72 $1,185.94
6.0 LF|Remove and Reinstall Cultured Marble Vanity Top $32.55 $195.30 $195.30
1.0 EA|Remove and Reinstall Toilet / Commode $138.35 $138.35 $138.35
1.0 EA|Clean Toilet / Commode $23.25 $23.25 $23.25
1.0 EA|Remove Shower Pan for Shower Stall $46.61 $46.61 $46.61
1.0 EA|Replace Shower Pan for Shower Stall $225.38 $225.38 $27.05 $198.33

1.0 EA|Remove and Reinstall Single Pivot Door for Shower
Stall $107.05 $107.05 $107.05
1.0 EA|[Clean Single Pivot Door for Shower Stall $14.22 $14.22 $14.22
1.0 EA|Remove and Reinstall Sink (Complete Assembly) $98.82 $98.82 $98.82
Totals For 17602 Master Bathroom $7,252.45 $747.41 $6,505.04

Fkk This is an estimate of recorded damages and is subject to review and final approval by the insurance carrier. Fokk
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INSURED :ISLAND PARK VILLAGE V.D C

DATE OF REPORT

1 12/29/2022

LOCATION :17600-17602 CAPTIVA ISLAND DATE OF LOSS 1 9/28/2022
: FORT MYERS, FL 33908 POLICY NUMBER : FLD125075
COMPANY : American Strategic Insurance Co. CLAIM NUMBER 118991
s : 1 ASI Way OUR FILE NUMBER : FG125194
FOUNTAIN GROUP : St.Petersburg, FL 33702 ADJUSTER NAME : Doug Malone
ADJUSTERS
Main Grouping: Interior
Estimate Section: 17602 Media Room
17602 Media ROOM .....cccevviriiiiiniieiiieeie e 10'7.0" x 10' 8.0" x 8'
(10' High at 8")
DOOT ..iiiiiii e 5'x6'8.0"
ClOSEL .t 2'x3'x8
Opening: 2' 6.0" x 6' 8.0"
Lower Perimeter: 42.50 LF Floor SF: 118.90 SF Wall SF: 374.50 SF
Upper Perimeter: 44.40 LF Floor SY: 13.21 SY Ceiling SF: 128.80 SF
Quantity Description Unit Cost RCV DEP ACV
118.9 SF|Flood Loss Clean-up (100.0%) $1.04 $123.66 $123.66
83.0 SF|Mildewcide Wall Treatment (100.0% / 2.0") $0.42 $34.86 $34.86
118.9 SF|Remove Subflooring (100.0%) $1.92 $228.29 $228.29
118.9 SF|Replace Subflooring (100.0%) $7.64 $908.40 $109.01 $799.39
118.9 SF|Remove Wood Flooring - Laminated (100.0%) $1.44 $171.22 $171.22
118.9 SF|Replace Wood Flooring - Laminated (100.0%) $8.80 $1,046.32 $125.56 $920.76
118.9 SF|Paint / Finish Wood Flooring - Laminated (100.0%) $3.23 $384.05 $80.65 $303.40
83.0 SF|Remove Wall Drywall on Wood Framing (100.0% /
2.0) $0.98 $81.34 $81.34
83.0 SF|Replace Wall Drywall on Wood Framing (100.0% /
2.0) $2.98 $247.34 $29.68 $217.66
124.5 SF|Texture Walls (100.0% / 3.0%) $1.12 $139.44 $29.28 $110.16
249.0 SF|Paint Wallls (1 Coat) (100.0% / 6.0") $0.81 $201.69 $42.35 $159.34
83.0 SF|Paint Walls (2 Coats) (100.0% / 2.0") $1.74 $144.42 $30.33 $114.09
42.5 LF|Remove Base Moulding (100.0%) $0.55 $23.38 $23.38
42.5 LF|Replace Base Moulding (100.0%) $3.80 $161.50 $19.38 $142.12
42.5 LF|Paint / Finish Base Moulding (100.0%) $1.31 $55.68 $11.69 $43.99
42.5 LF|Remove Quarter-Round Moulding (100.0%) $0.55 $23.38 $23.38
42.5 LF|Replace Quarter-Round Moulding (100.0%) $1.85 $78.63 $9.44 $69.19
42.5 LF|Paint / Finish Quarter-Round Moulding (100.0%) $1.31 $55.68 $11.69 $43.99
3.0 EA|Remove Pre-hung Hollow Core Interior Door $26.87 $80.61 $80.61
3.0 EA|Replace Pre-hung Hollow Core Interior Door $227.06 $681.18 $81.74 $599.44
3.0 EA|Paint / Finish Pre-hung Hollow Core Interior Door $67.72 $203.16 $42.66 $160.50
3.0 EA|Remove and Reinstall Door Hardware - Residential
Grade $64.99 $194.97 $194.97
6.0 EA|Remove Interior Door Casing / Trim Set $9.29 $55.74 $55.74
6.0 EA|Replace Interior Door Casing / Trim Set $46.92 $281.52 $33.78 $247.74
6.0 EA|Paint / Finish Interior Door Casing / Trim Set $12.91 $77.46 $16.27 $61.19
Totals For 17602 Media Room $5,683.92 $673.51 $5,010.41
Fkk This is an estimate of recorded damages and is subject to review and final approval by the insurance carrier. Fokk
SIMSOL® Page: 17

Form EST-1/9.0-SP4

ISLAND PARK - #001008




INSURED :ISLAND PARK VILLAGE V.D C DATE OF REPORT  :12/29/2022
LOCATION :17600-17602 CAPTIVA ISLAND DATE OF LOSS 1 9/28/2022
: FORT MYERS, FL 33908 POLICY NUMBER : FLD125075
COMPANY : American Strategic Insurance Co. CLAIM NUMBER 118991
eI 11 ASI Way OUR FILE NUMBER : FG125194
FOUNTAIN GROUP : St.Petersburg, FL 33702 ADJUSTER NAME : Doug Malone
ADJUSTERS
Main Grouping: Interior

Estimate Section:

17602 Hallway

17602 HAllWAY .....ccvveviiiiiiiiciec e 6'1.0"x4'8.0"x8'

(0110 1] N

1'10.0"x2'2.0"x 8

Opening: 2' x 6' 8.0"

DIOOT .ttt 4@ 2'6.0"x6'8.0"
Lower Perimeter: 15.50 LF Floor SF: 32.40 SF Wall SF: 142.70 SF
Upper Perimeter: 21.50 LF Floor SY: 3.60 SY Ceiling SF: 32.40 SF
Quantity Description Unit Cost RCV DEP ACV
32.4 SF|Flood Loss Clean-up (100.0%) $1.04 $33.70 $33.70
35.7 SF|Mildewcide Wall Treatment (100.0% / 2.0") $0.42 $14.99 $14.99
32.4 SF|Remove Subflooring (100.0%) $1.92 $62.21 $62.21
32.4 SF|Replace Subflooring (100.0%) $7.64 $247.54 $29.70 $217.84
32.4 SF|Remove Wood Flooring - Laminated (100.0%) $1.44 $46.66 $46.66
32.4 SF|Replace Wood Flooring - Laminated (100.0%) $8.80 $285.12 $34.21 $250.91
35.7 SF|Remove Wall Drywall on Wood Framing (100.0% /
2.0) $0.98 $34.99 $34.99
35.7 SF|Replace Wall Drywall on Wood Framing (100.0% /
2.0) $2.98 $106.39 $12.77 $93.62
53.5 SF|Texture Walls (100.0% / 3.0") $1.12 $59.92 $12.58 $47.34
107.0 SF|Paint Walls (1 Coat) (100.0% / 6.0") $0.81 $86.67 $18.20 $68.47
35.7 SF|Paint Walls (2 Coats) (100.0% / 2.0") $1.74 $62.12 $13.05 $49.07
15.5 LF|Remove Base Moulding (100.0%) $0.55 $8.53 $8.53
15.5 LF|Replace Base Moulding (100.0%) $3.80 $58.90 $7.07 $51.83
15.5 LF|Paint / Finish Base Moulding (100.0%) $1.31 $20.31 $4.27 $16.04
15.5 LF|Remove Quarter-Round Moulding (100.0%) $0.55 $8.53 $8.53
15.5 LF|Replace Quarter-Round Moulding (100.0%) $1.85 $28.68 $3.44 $25.24
15.5 LF|Paint / Finish Quarter-Round Moulding (100.0%) $1.31 $20.31 $4.27 $16.04
1.0 EA|Remove Bi-Fold Wood Closet Door $26.87 $26.87 $26.87
1.0 EA|Replace Bi-Fold Wood Closet Door $285.43 $285.43 $34.25 $251.18
1.0 EA|Paint / Finish Bi-Fold Wood Closet Door $103.43 $103.43 $21.72 $81.71
1.0 EA|Remove Pocket Type (Flush) Pre-hung Hollow Core
Interior Door $26.87 $26.87 $26.87
1.0 EA|Replace Pocket Type (Flush) Pre-hung Hollow Core
Interior Door $396.10 $396.10 $47.53 $348.57
1.0 EA|Paint / Finish Pocket Type (Flush) Pre-hung Hollow
Core Interior Door $70.51 $70.51 $14.81 $55.70
2.0 EA|Remove and Reinstall Door Hardware - Residential
Grade $64.99 $129.98 $129.98
4.0 EA|Remove Interior Door Casing / Trim Set $9.29 $37.16 $37.16
4.0 EA|Replace Interior Door Casing / Trim Set $46.92 $187.68 $22.52 $165.16
4.0 EA|Paint / Finish Interior Door Casing / Trim Set $12.91 $51.64 $10.84 $40.80
Totals For 17602 Hallway $2,501.24 $291.23 $2,210.01
Fkk This is an estimate of recorded damages and is subject to review and final approval by the insurance carrier. Fokk
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INSURED :ISLAND PARK VILLAGE V.D C DATE OF REPORT  :12/29/2022
LOCATION :17600-17602 CAPTIVA ISLAND DATE OF LOSS 1 9/28/2022
: FORT MYERS, FL 33908 POLICY NUMBER : FLD125075
COMPANY : American Strategic Insurance Co. CLAIM NUMBER 118991
eI 11 ASI Way OUR FILE NUMBER : FG125194
FOUNTAIN GROUP : St.Petersburg, FL 33702 ADJUSTER NAME : Doug Malone
ADJUSTERS
Main Grouping: Interior

Estimate Section:

17602 Bathroom

17602 Bathroom ....

7'8.0"x4'11.0"x 8

Offset (tub) 2'6.0"x4'11.0"x 8
DOOT ..o 2'6.0"x 6'8.0"
Lower Perimeter: 27.70 LF Floor SF: 50.00 SF Wall SF: 224.70 SF
Upper Perimeter: 30.20 LF Floor SY: 5.56 SY Ceiling SF: 50.00 SF
Quantity Description Unit Cost RCV DEP ACV
50.0 SF|Flood Loss Clean-up (100.0%) $1.04 $52.00 $52.00
50.0 SF|Remove Subflooring (100.0%) $1.92 $96.00 $96.00
50.0 SF|Replace Subflooring (100.0%) $7.64 $382.00 $45.84 $336.16
28.7 SF|Remove Wood Flooring - Laminated $1.44 $41.33 $41.33
28.7 SF|Replace Wood Flooring - Laminated $8.80 $252.56 $30.31 $222.25
56.2 SF|Remove Wall Drywall on Wood Framing (100.0% /
2.0) $0.98 $55.08 $55.08
56.2 SF|Replace Wall Drywall on Wood Framing (100.0% /
2.0) $2.98 $167.48 $20.10 $147.38
48.0 SF|Texture Walls $1.12 $53.76 $11.29 $42.47
Excludes area of tub and vanity
121.5 SF|Paint Walls (1 Coat) $0.81 $98.42 $20.67 $77.75
Excludes area of tub and vanity
28.5 SF|Paint Walls (2 Coats) $1.74 $49.59 $10.41 $39.18
Excludes area of tub and vanity
60.0 SF|Remove Wall Tile - Ceramic Type $1.57 $94.20 $94.20
60.0 SF|Replace Wall Tile - Ceramic Type $23.51 $1,410.60 $169.27 $1,241.33
Shower surround
16.0 LF|Remove Base Moulding $0.55 $8.80 $8.80
Excludes tub and vanity
16.0 LF|Replace Base Moulding $3.80 $60.80 $7.30 $53.50
16.0 LF|Paint / Finish Base Moulding $1.25 $20.00 $4.20 $15.80
16.0 LF|Remove Quarter-Round Moulding $0.55 $8.80 $8.80
16.0 LF|Replace Quarter-Round Moulding $1.85 $29.60 $3.55 $26.05
16.0 LF|Paint / Finish Quarter-Round Moulding $1.31 $20.96 $4.40 $16.56
1.0 EA|Remove Pre-hung Hollow Core Interior Door $26.87 $26.87 $26.87
1.0 EA|Replace Pre-hung Hollow Core Interior Door $227.06 $227.06 $27.25 $199.81
1.0 EA|Paint / Finish Pre-hung Hollow Core Interior Door $67.72 $67.72 $14.22 $53.50
1.0 EA|Remove and Reinstall Door Hardware - Residential
Grade $64.99 $64.99 $64.99
2.0 EA|Remove Interior Door Casing / Trim Set $9.29 $18.58 $18.58
2.0 EA|Replace Interior Door Casing / Trim Set $46.92 $93.84 $11.26 $82.58
2.0 EA|Paint / Finish Interior Door Casing / Trim Set $12.91 $25.82 $5.42 $20.40
4.5 LF|Remove Vanity Cabinetry $14.97 $67.37 $67.37
4.5 LF|Replace Vanity Cabinetry $224.61 $1,010.75 $121.29 $889.46
4.5 LF|Remove and Reinstall Cultured Marble Vanity Top $31.26 $140.67 $140.67
1.0 EA|Remove and Reinstall Bathtub $273.41 $273.41 $273.41
1.0 EA|Clean Bathtub $35.69 $35.69 $35.69
1.0 EA|Remove and Reinstall Combo Faucet / Shower for
Bathtub $41.11 $41.11 $41.11
1.0 EA|Remove and Reinstall Toilet / Commode $138.35 $138.35 $138.35
rkk This is an estimate of recorded damages and is subject to review and final approval by the insurance carrier. Fokk
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FOUNTAIN GROUP
ADJUSTERS

INSURED :ISLAND PARK VILLAGE V.D C
LOCATION :17600-17602 CAPTIVA ISLAND

: FORT MYERS, FL 33908
COMPANY : American Strategic Insurance Co.

: 1 ASI Way
: St.Petersburg, FL 33702

DATE OF REPORT
DATE OF LOSS
POLICY NUMBER
CLAIM NUMBER
OUR FILE NUMBER
ADJUSTER NAME

: 12/29/2022

: 9/28/2022

: FLD125075
118991

: FG125194

: Doug Malone

Estimate Section:

Interior : 17602 Bathroom - Continued...

Quantity Description Unit Cost RCV DEP ACV
1.0 EA|Clean Toilet / Commode $23.25 $23.25 $23.25
1.0 EA|Remove and Reinstall Faucet for (Bath) Sink $41.11 $41.11 $41.11
Totals For 17602 Bathroom $5,198.57 $506.78 $4,691.79
Main Grouping: Interior
Estimate Section: 17602 Bedroom
17602 BEdrOOM .....ccceviiiiiiiiiiieieceeee e e e 11'4.0"x9'9.0"x 8'
ClOSEL ettt 1'11.0"x6'7.0"x 8
Opening: 4' x 6' 8.0"
DOOK .. 2'6.0"x6'8.0"
Lower Perimeter: 48.70 LF Floor SF: 123.10 SF Wall SF: 403.30 SF
Upper Perimeter: 42.20 LF Floor SY: 13.68 SY Ceiling SF: 123.10 SF
Quantity Description Unit Cost RCV DEP ACV
123.1 SF|Flood Loss Clean-up (100.0%) $1.04 $128.02 $128.02
100.8 SF|Mildewcide Wall Treatment (100.0% / 2.0") $0.42 $42.34 $42.34
123.1 SF|Remove Subflooring (100.0%) $1.92 $236.35 $236.35
123.1 SF|Replace Subflooring (100.0%) $7.64 $940.48 $112.86 $827.62
123.1 SF|Remove Wood Flooring - Laminated (100.0%) $1.44 $177.26 $177.26
123.1 SF|Replace Wood Flooring - Laminated (100.0%) $8.80 $1,083.28 $129.99 $953.29
100.8 SF|Remove Wall Drywall on Wood Framing (100.0% /
2.0) $0.98 $98.78 $98.78
100.8 SF|Replace Wall Drywall on Wood Framing (100.0% /
2.0) $2.98 $300.38 $36.05 $264.33
151.2 SF|Texture Walls (100.0% / 3.0") $1.12 $169.34 $35.56 $133.78
302.5 SF|Paint Walls (1 Coat) (100.0% / 6.0") $0.81 $245.03 $51.46 $193.57
100.8 SF|Paint Walls (2 Coats) (100.0% / 2.0") $1.74 $175.39 $36.83 $138.56
48.7 LF|Remove Base Moulding (100.0%) $0.55 $26.79 $26.79
48.7 LF|Replace Base Moulding (100.0%) $3.80 $185.06 $22.21 $162.85
48.7 LF|Paint / Finish Base Moulding (100.0%) $1.25 $60.88 $12.78 $48.10
48.7 LF|Remove Quarter-Round Moulding (100.0%) $0.55 $26.79 $26.79
48.7 LF|Replace Quarter-Round Moulding (100.0%) $1.85 $90.10 $10.81 $79.29
48.7 LF|Paint / Finish Quarter-Round Moulding (100.0%) $1.31 $63.80 $13.40 $50.40
2.0 EA|Remove Bi-Fold Wood Closet Door $26.87 $53.74 $53.74
2.0 EA|Replace Bi-Fold Wood Closet Door $285.43 $570.86 $68.50 $502.36
2.0 EA|Paint / Finish Bi-Fold Wood Closet Door $103.43 $206.86 $43.44 $163.42
1.0 EA|Remove Pre-hung Hollow Core Interior Door $26.87 $26.87 $26.87
1.0 EA|Replace Pre-hung Hollow Core Interior Door $227.06 $227.06 $27.25 $199.81
1.0 EA|Paint / Finish Pre-hung Hollow Core Interior Door $67.72 $67.72 $14.22 $53.50
1.0 EA|Remove and Reinstall Door Hardware - Residential
Grade $64.99 $64.99 $64.99
6.0 EA|Remove Interior Door Casing / Trim Set $9.29 $55.74 $55.74
6.0 EA|Replace Interior Door Casing / Trim Set $46.92 $281.52 $33.78 $247.74
6.0 EA|Paint / Finish Interior Door Casing / Trim Set $12.91 $77.46 $16.27 $61.19
Totals For 17602 Bedroom $5,682.89 $665.41 $5,017.48
Fkk This is an estimate of recorded damages and is subject to review and final approval by the insurance carrier. Fokk
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INSURED :ISLAND PARK VILLAGE V.D C DATE OF REPORT  :12/29/2022
LOCATION :17600-17602 CAPTIVA ISLAND DATE OF LOSS 1 9/28/2022
: FORT MYERS, FL 33908 POLICY NUMBER : FLD125075
COMPANY : American Strategic Insurance Co. CLAIM NUMBER 118991
s : 1 ASI Way OUR FILE NUMBER : FG125194
FOUNTAIN GROUP : St.Petersburg, FL 33702 ADJUSTER NAME : Doug Malone
ADJUSTERS
Main Grouping: Interior
Estimate Section: 17602 Utility Room
17602 Utility ROOM ..o 10'x 3'5.0"x 8'
DIOOFK ... 2@2'6.0"x6'8.0"
ClOSEL ..t 1'11.0"x 3'x 8
Opening: 2' x 6' 8.0"
OFfSBL 1t 7'11.0"x1'11.0"x 8
Lower Perimeter: 43.50 LF Floor SF: 55.10 SF Wall SF: 360.00 SF
Upper Perimeter: 42.70 LF Floor SY: 6.12 SY Ceiling SF: 55.10 SF
Quantity Description Unit Cost RCV DEP ACV
55.1 SF|Flood Loss Clean-up (100.0%) $1.04 $57.30 $57.30
90.0 SF|Mildewcide Wall Treatment (100.0% / 2.0") $0.42 $37.80 $37.80
55.1 SF|Remove Subflooring (100.0%) $1.92 $105.79 $105.79
55.1 SF|Replace Subflooring (100.0%) $7.64 $420.96 $50.52 $370.44
6.1 SY|Remove Vinyl Flooring - Sheet Goods (100.0%) $3.03 $18.48 $18.48
6.5 SY|Replace Vinyl Flooring - Sheet Goods (100.0%) $42.57 $276.71 $33.21 $243.50
90.0 SF|Remove Wall Drywall on Wood Framing (100.0% /
2.0) $0.98 $88.20 $88.20
90.0 SF|Replace Wall Drywall on Wood Framing (100.0% /
2.0) $2.98 $268.20 $32.18 $236.02
135.0 SF|Texture Walls (100.0% / 3.0%) $1.12 $151.20 $31.75 $119.45
270.0 SF|Paint Walls (1 Coat) (100.0% / 6.0") $0.81 $218.70 $45.93 $172.77
90.0 SF|Paint Walls (2 Coats) (100.0% / 2.0") $1.74 $156.60 $32.89 $123.71
43.5 LF|Remove Base Moulding (100.0%) $0.55 $23.93 $23.93
43.5 LF|Replace Base Moulding (100.0%) $3.80 $165.30 $19.84 $145.46
43.5 LF|Paint / Finish Base Moulding (100.0%) $1.25 $54.38 $11.42 $42.96
43.5 LF|Remove Quarter-Round Moulding (100.0%) $0.55 $23.93 $23.93
43.5 LF|Replace Quarter-Round Moulding (100.0%) $1.85 $80.48 $9.66 $70.82
43.5 LF|Paint / Finish Quarter-Round Moulding (100.0%) $1.31 $56.99 $11.97 $45.02
2.0 EA|Remove Bi-Fold Wood Closet Door $26.87 $53.74 $53.74
2.0 EA|Replace Bi-Fold Wood Closet Door $285.43 $570.86 $68.50 $502.36
2.0 EA|Paint / Finish Bi-Fold Wood Closet Door $103.43 $206.86 $43.44 $163.42
1.0 EA|Remove Pre-hung Hollow Core Interior Door $26.87 $26.87 $26.87
1.0 EA|Replace Pre-hung Hollow Core Interior Door $227.06 $227.06 $27.25 $199.81
1.0 EA|Paint / Finish Pre-hung Hollow Core Interior Door $67.72 $67.72 $14.22 $53.50
1.0 EA|Remove and Reinstall Door Hardware - Residential
Grade $64.99 $64.99 $64.99
6.0 EA|Remove Interior Door Casing / Trim Set $9.29 $55.74 $55.74
6.0 EA|Replace Interior Door Casing / Trim Set $46.92 $281.52 $33.78 $247.74
6.0 EA|Paint / Finish Interior Door Casing / Trim Set $12.91 $77.46 $16.27 $61.19
1.0 EA|Remove and Reinstall Service Sink $108.68 $108.68 $108.68
Totals For 17602 Utility Room $3,946.45 $482.83 $3,463.62
Fkk This is an estimate of recorded damages and is subject to review and final approval by the insurance carrier. Fokk
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INSURED :ISLAND PARK VILLAGE V.D C DATE OF REPORT  :12/29/2022
LOCATION :17600-17602 CAPTIVA ISLAND DATE OF LOSS 1 9/28/2022
: FORT MYERS, FL 33908 POLICY NUMBER : FLD125075
COMPANY : American Strategic Insurance Co. CLAIM NUMBER 118991
eI 11 ASI Way OUR FILE NUMBER : FG125194
FOUNTAIN GROUP : St.Petersburg, FL 33702 ADJUSTER NAME : Doug Malone
ADJUSTERS
Main Grouping: Interior

Estimate Section:

17622 Garage

20'9.0"x 19'10.0" x 10’

DOOK i 18'x 6' 8.0"
DOOK i 3'x6'8.0"
Lower Perimeter: 60.20 LF Floor SF: 411.50 SF Wall SF: 671.70 SF
Upper Perimeter: 81.20 LF Floor SY: 45.72 SY Ceiling SF: 411.50 SF
Quantity Description Unit Cost RCV DEP ACV
411.5 SF|Flood Loss Clean-up (100.0%) $1.04 $427.96 $427.96
1.0 EA|Remove Water Heater $69.60 $69.60 $69.60
1.0 EA|Replace Water Heater $730.97 $730.97 $87.72 $643.25
M#PE5402 S#RUO194B02664
Totals For 17622 Garage $1,228.53 $87.72 $1,140.81
Fkk This is an estimate of recorded damages and is subject to review and final approval by the insurance carrier. Fokk
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17602 Captiva Island OK Non_Recovera|Total - RCV - N§1483

Dumpster $1,123.95 $1,123.95

Media Room $5,683.92 $5,683.92

Bedroom $5,682.89 $5,682.89

Dining Room $9,232.16 $9,232.16

Master Bathroom $7,252.45 $7,252.45

Kitchen $13,334.16 -$377.75 $12,956.41

Garage $1,228.53 $1,228.53

Contractor O&P $14,915.46 $14,915.46

Total Proceeds $102,223.68 $101,845.93 $101,845.93

Net Proceeds $101,220.93 $ 101,184.17
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