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Mr Estimates

Dallas TX 75243
www.mrestimatepro.com

Client: James & Geraldine Cillo
Property: 17601 Marco

Ft Myers , FL

Operator: CLIFFM

Estimator: Cliff Martin E-mail: mrestimates1@gmail.com
Position: Estimator

Company: Mr. Estimates
Business: 9330 LBJ Freeway Suite 900

Dallas, TX 75243

Type of Estimate: Hurricane
Date Entered: 12/28/2022 Date Assigned:

Price List: FLNA8X_DEC22
Labor Efficiency: Restoration/Service/Remodel

Estimate: 17601

This is scope of work is to reflect the effected area damage for Emergency Service due to CAT 3 flood water. There is a chance
that during discovery additional area could be effected. All proper parties will be informed if need for change order.
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17601

Main Level
Main Level

DESCRIPTION QTY REMOVE REPLACE TAX O&P TOTAL

1.  Job-site moving/storage container - 2.00 MO 0.00 222.60 26.71 94.38 566.29
20' long - per month

2.  Light bulb - LED A19 - up to 500 14.00 EA 0.00 6.14 5.16 18.24 109.36
lm - material only

3.  Plumbing (Bid Item) 1.00 EA 0.00 0.00 0.00 0.00 0.00

4.  Electrical (Bid Item) 1.00 EA 0.00 0.00 0.00 0.00 0.00

5.  Temporary toilet (per month) 1.00 MO 0.00 895.00 0.00 179.00 1,074.00

6.  Dumpster load - Approx. 30 yards, 5- 2.00 EA 1,200.00 0.00 0.00 480.00 2,880.00
7 tons of debris

7.  R&R Smoke detector 8.00 EA 15.91 74.22 12.35 146.70 880.09

Total:  Main Level 44.22 918.32 5,509.74

Master Bedroom

Master Bath

Master Clst 2

Master Clst 1

Master Shower
Garage

Bedroom Clst

Hallway Bath

Bedroom

Kitfchen

Living Room

Study

Study Clst

Family Room/Dining Room

Crawlspace

Laundry Room

Master Bedroom

Master Bath

Master Clst 2

Master Clst 1

Master Shower
Garage

Bedroom Clst

Hallway Bath

Bedroom

Kitfchen

Living Room

Study

Study Clst

Family Room/Dining Room

Crawlspace

Laundry Room

7'
7'

3'
 8

"

13' 8"

18
'

18
' 6

"

6'

13'

6' 10" Master Bedroom Height: 10'

620.00 SF Walls
854.00 SF Walls & Ceiling
26.00 SY Flooring
62.00 LF Ceil. Perimeter

234.00 SF Ceiling
234.00 SF Floor
62.00 LF Floor Perimeter

DESCRIPTION QTY REMOVE REPLACE TAX O&P TOTAL

8.  1/2" - drywall per LF - up to 2' tall 62.00 LF 0.00 14.67 5.43 182.98 1,097.95

9.  Batt insulation - 4" - R13 - paper / 104.00 SF 0.00 0.94 4.06 20.38 122.20
foil faced

10.  Mask and prep for paint - plastic, 62.00 LF 0.00 1.59 1.00 19.92 119.50
paper, tape (per LF)

11.  Clean cold air return cover 1.00 EA 0.00 11.32 0.00 2.26 13.58

12.  R&R Carpet - High grade 234.00 SF 0.40 5.77 65.71 301.90 1,811.39

13.  R&R Carpet pad 234.00 SF 0.17 0.67 7.16 40.76 244.48

14.  R&R Outlet 5.00 EA 7.22 21.39 0.51 28.72 172.28

15.  Contents - move out then reset - 5.00 EA 0.00 115.57 0.00 115.58 693.43
Large room

16.  Snaplock Laminate - simulated 234.00 SF 0.00 6.76 43.95 325.16 1,950.95
wood flooring

17.  Clean ceiling fan and light 1.00 EA 0.00 33.86 0.00 6.78 40.64

18.  R&R Interior door unit 1.00 EA 26.90 342.49 15.86 77.06 462.31

ISLAND PARK - #002219
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CONTINUED - Master Bedroom

DESCRIPTION QTY REMOVE REPLACE TOTALTAX O&P

19.  Paint door slab only - 2 coats (per 1.00 EA 0.00 44.70 0.61 9.06 54.37
side)

20.  Paint door/window trim & jamb - 2 1.00 EA 0.00 37.06 0.36 7.50 44.92
coats (per side)

21.  Paint the walls - two coats 620.00 SF 0.00 1.17 11.53 147.38 884.31

22.  Baseboard - 3 1/4" 62.00 LF 0.00 4.53 7.11 57.60 345.57

23.  Paint baseboard - two coats 62.00 LF 0.00 1.69 0.63 21.08 126.49

24.  Sub floor bracing 1.00 SF 0.00 0.00 0.00 0.00 0.00

25.  Tear out subfloor & bag for 234.00 SF 3.08 0.00 1.26 144.40 866.38
disposal - Category 3

26.  R&R Door opening (jamb & 1.00 EA 9.02 246.64 10.72 53.26 319.64
casing) - 32"to36"wide - stain grade

Totals:  Master Bedroom 175.90 1,561.78 9,370.39

Master Bedroom

Master Bath

Master Clst 2

Master Clst 1

Master Shower

Garage

Bedroom Clst

Hallway Bath

Bedroom

Kitfchen

Living Room

Study

Study Clst

Family Room/Dining Room

Crawlspace

Laundry Room

Master Bedroom

Master Bath

Master Clst 2

Master Clst 1

Master Shower

Garage

Bedroom Clst

Hallway Bath

Bedroom

Kitfchen

Living Room

Study

Study Clst

Family Room/Dining Room

Crawlspace

Laundry Room

7'
 6

"

5' 6"

7'
 4

"

7'

5' 2" Master Clst 1 Height: 8'

194.67 SF Walls
230.83 SF Walls & Ceiling

4.02 SY Flooring
24.33 LF Ceil. Perimeter

36.17 SF Ceiling
36.17 SF Floor
24.33 LF Floor Perimeter

DESCRIPTION QTY REMOVE REPLACE TAX O&P TOTAL

27.  1/2" - drywall per LF - up to 2' tall 24.33 LF 0.00 14.67 2.13 71.80 430.85

28.  Batt insulation - 4" - R13 - paper / 48.66 SF 0.00 0.94 1.90 9.52 57.16
foil faced

29.  Mask and prep for paint - plastic, 24.33 LF 0.00 1.59 0.39 7.82 46.89
paper, tape (per LF)

30.  Paint the walls - two coats 194.67 SF 0.00 1.17 3.62 46.28 277.66

31.  Baseboard - 3 1/4" 24.33 LF 0.00 4.53 2.79 22.60 135.60

32.  Paint baseboard - two coats 24.33 LF 0.00 1.69 0.25 8.28 49.65

33.  R&R Interior door unit 1.00 EA 26.90 342.49 15.86 77.06 462.31

34.  Paint door slab only - 2 coats (per 1.00 EA 0.00 44.70 0.61 9.06 54.37
side)

35.  Paint door/window trim & jamb - 2 1.00 EA 0.00 37.06 0.36 7.50 44.92
coats (per side)

36.  Clean ceiling fan and light 1.00 EA 0.00 33.86 0.00 6.78 40.64

37.  Snaplock Laminate - simulated 36.17 SF 0.00 6.76 6.79 50.26 301.56
wood flooring

ISLAND PARK - #002220
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CONTINUED - Master Clst 1

DESCRIPTION QTY REMOVE REPLACE TOTALTAX O&P

38.  Contents - move out then reset - 5.00 EA 0.00 115.57 0.00 115.58 693.43
Large room

39.  R&R Outlet 5.00 EA 7.22 21.39 0.51 28.72 172.28

40.  R&R Carpet pad 36.17 SF 0.17 0.67 1.11 6.30 37.79

41.  R&R Carpet - High grade 36.17 SF 0.40 5.77 10.16 46.68 280.01

42.  Clean cold air return cover 1.00 EA 0.00 11.32 0.00 2.26 13.58

43.  Tear out subfloor & bag for 36.17 SF 3.08 0.00 0.20 22.32 133.92
disposal - Category 3

44.  Closet rod - Detach & reset 24.33 LF 0.00 3.30 0.00 16.06 96.35

45.  Light fixture - Detach & reset 1.00 EA 0.00 75.68 0.00 15.14 90.82

46.  Light bulb - LED A19 - up to 500 1.00 EA 0.00 6.14 0.37 1.30 7.81
lm - material only

47.  Subfloor Bracing 31.50 SF 0.00 4.15 7.84 27.70 166.27

48.  R&R Door opening (jamb & 1.00 EA 9.02 246.64 10.72 53.26 319.64
casing) - 32"to36"wide - stain grade

Totals:  Master Clst 1 65.61 652.28 3,913.51

Master Bedroom

Master Bath

Master Clst 2

Master Clst 1

Master Shower

Garage

Bedroom Clst

Hallway Bath

Bedroom

Kitfchen

Living Room

Study

Study Clst

Family Room/Dining Room

Crawlspace

Laundry Room

Master Bedroom

Master Bath

Master Clst 2

Master Clst 1

Master Shower

Garage

Bedroom Clst

Hallway Bath

Bedroom

Kitfchen

Living Room

Study

Study Clst

Family Room/Dining Room

Crawlspace

Laundry Room

7'
 6

"

7'
 2

"

7'

5' 2"

5' 8" Master Clst 2 Height: 8'

194.67 SF Walls
230.83 SF Walls & Ceiling

4.02 SY Flooring
24.33 LF Ceil. Perimeter

36.17 SF Ceiling
36.17 SF Floor
24.33 LF Floor Perimeter

DESCRIPTION QTY REMOVE REPLACE TAX O&P TOTAL

49.  1/2" - drywall per LF - up to 2' tall 24.33 LF 0.00 14.67 2.13 71.80 430.85

50.  Batt insulation - 4" - R13 - paper / 48.66 SF 0.00 0.94 1.90 9.52 57.16
foil faced

51.  Mask and prep for paint - plastic, 24.33 LF 0.00 1.59 0.39 7.82 46.89
paper, tape (per LF)

52.  Paint the walls - two coats 194.67 SF 0.00 1.17 3.62 46.28 277.66

53.  Baseboard - 3 1/4" 24.33 LF 0.00 4.53 2.79 22.60 135.60

54.  Paint baseboard - two coats 24.33 LF 0.00 1.69 0.25 8.28 49.65

55.  R&R Interior door unit 1.00 EA 26.90 342.49 15.86 77.06 462.31

56.  Paint door slab only - 2 coats (per 1.00 EA 0.00 44.70 0.61 9.06 54.37
side)

57.  Paint door/window trim & jamb - 2 1.00 EA 0.00 37.06 0.36 7.50 44.92
coats (per side)
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CONTINUED - Master Clst 2

DESCRIPTION QTY REMOVE REPLACE TOTALTAX O&P

58.  Clean ceiling fan and light 1.00 EA 0.00 33.86 0.00 6.78 40.64

59.  Snaplock Laminate - simulated 36.17 SF 0.00 6.76 6.79 50.26 301.56
wood flooring

60.  Contents - move out then reset - 5.00 EA 0.00 115.57 0.00 115.58 693.43
Large room

61.  R&R Outlet 5.00 EA 7.22 21.39 0.51 28.72 172.28

62.  R&R Carpet pad 36.17 SF 0.17 0.67 1.11 6.30 37.79

63.  R&R Carpet - High grade 36.17 SF 0.40 5.77 10.16 46.68 280.01

64.  Clean cold air return cover 1.00 EA 0.00 11.32 0.00 2.26 13.58

65.  Tear out subfloor & bag for 36.17 SF 3.08 0.00 0.20 22.32 133.92
disposal - Category 3

66.  Closet rod - Detach & reset 24.33 LF 0.00 3.30 0.00 16.06 96.35

67.  Light fixture - Detach & reset 1.00 EA 0.00 75.68 0.00 15.14 90.82

68.  Light bulb - LED A19 - up to 500 1.00 EA 0.00 6.14 0.37 1.30 7.81
lm - material only

69.  Subfloor Bracing 31.50 SF 0.00 4.15 7.84 27.70 166.27

70.  R&R Door opening (jamb & 1.00 EA 9.02 246.64 10.72 53.26 319.64
casing) - 32"to36"wide - stain grade

Totals:  Master Clst 2 65.61 652.28 3,913.51

Master Bedroom

Master Bath

Master Clst 2

Master Clst 1

Master Shower

Garage

Bedroom Clst

Hallway Bath

Bedroom

Kitfchen

Living Room

Study

Study Clst

Family Room/Dining Room

Crawlspace

Laundry Room

Master Bedroom

Master Bath

Master Clst 2

Master Clst 1

Master Shower

Garage

Bedroom Clst

Hallway Bath

Bedroom

Kitfchen

Living Room

Study

Study Clst

Family Room/Dining Room

Crawlspace

Laundry Room

6'
 6

"

6' 2"

6'
 2

"

6'
 8

"

6'

6' 8" Master Shower Height: 8'

194.67 SF Walls
231.67 SF Walls & Ceiling

4.11 SY Flooring
24.33 LF Ceil. Perimeter

37.00 SF Ceiling
37.00 SF Floor
24.33 LF Floor Perimeter

DESCRIPTION QTY REMOVE REPLACE TAX O&P TOTAL

71.  R&R Door knob - interior 1.00 EA 17.94 46.10 1.28 13.06 78.38

72.  R&R Fir subfloor - no finish 37.00 SF 3.36 8.00 8.06 85.68 514.06

73.  Final cleaning - construction - 37.00 SF 0.00 0.34 0.00 2.52 15.10
Residential

74.  Apply plant-based anti-microbial 37.00 SF 0.00 0.33 0.11 2.46 14.78
agent to the floor

75.  Subfloor Bracing 31.50 SF 0.00 4.15 7.84 27.70 166.27

76.  Tear out subfloor & bag for 37.00 SF 3.08 0.00 0.20 22.84 137.00
disposal - Category 3
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CONTINUED - Master Shower

DESCRIPTION QTY REMOVE REPLACE TOTALTAX O&P

77.  Paint door/window trim & jamb - 2 1.00 EA 0.00 37.06 0.36 7.50 44.92
coats (per side)

78.  Paint door slab only - 2 coats (per 1.00 EA 0.00 44.70 0.61 9.06 54.37
side)

79.  Interior door unit 1.00 EA 0.00 342.49 15.86 71.68 430.03

80.  Vinyl tile 37.00 SF 0.00 4.20 5.04 32.08 192.52

81.  Tile shower - up to 60 SF 1.00 EA 0.00 1,300.23 23.68 264.78 1,588.69

82.  Clean window blind - horizontal or 1.00 SF 0.00 1.68 0.00 0.34 2.02
vertical

83.  Baseboard - 3 1/4" 24.33 LF 0.00 4.53 2.79 22.60 135.60

84.  Bathroom ventilation fan w/light 1.00 EA 0.00 175.94 7.19 36.62 219.75

85.  Mask and prep for paint - plastic, 24.33 LF 0.00 1.59 0.39 7.82 46.89
paper, tape (per LF)

86.  Paint the walls - two coats 194.67 SF 0.00 1.17 3.62 46.28 277.66

87.  Paint baseboard - two coats 24.33 LF 0.00 1.69 0.25 8.28 49.65

88.  R&R 1/2" drywall - hung, taped, 194.67 SF 0.60 22.00 7.48 881.40 5,288.42
floated, ready for paint

89.  Tub/shower faucet 1.00 EA 0.00 332.08 8.40 68.10 408.58

90.  Toilet seat 1.00 EA 0.00 59.54 1.89 12.28 73.71

91.  Toilet 1.00 EA 0.00 547.59 18.26 113.18 679.03

92.  Subfloor Bracing 31.50 SF 0.00 4.15 7.84 27.70 166.27

93.  R&R Door opening (jamb & 1.00 EA 9.02 246.64 10.72 53.26 319.64
casing) - 32"to36"wide - stain grade

Totals:  Master Shower 131.87 1,817.22 10,903.34

Master Bedroom

Master Bath

Master Clst 2

Master Clst 1

Master Shower

Garage

Bedroom Clst

Hallway Bath

Bedroom

Kitfchen

Living Room

Study

Study Clst

Family Room/Dining Room

Crawlspace

Laundry Room

Master Bedroom

Master Bath

Master Clst 2

Master Clst 1

Master Shower

Garage

Bedroom Clst

Hallway Bath

Bedroom

Kitfchen

Living Room

Study

Study Clst

Family Room/Dining Room

Crawlspace

Laundry Room

6'
 3

"

6'
 1

1"

12'

12' 8"

Master Bath Height: 8'

292.00 SF Walls
367.00 SF Walls & Ceiling

8.33 SY Flooring
36.50 LF Ceil. Perimeter

75.00 SF Ceiling
75.00 SF Floor
36.50 LF Floor Perimeter

DESCRIPTION QTY REMOVE REPLACE TAX O&P TOTAL

94.  Mask and prep for paint - plastic, 36.50 LF 0.00 1.59 0.59 11.72 70.35
paper, tape (per LF)

95.  1/2" - drywall per LF - up to 2' tall 36.50 LF 0.00 22.00 3.20 161.24 967.44

96.  Batt insulation - 4" - R13 - paper / 73.00 SF 0.00 0.94 2.85 14.30 85.77
foil faced

ISLAND PARK - #002223
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CONTINUED - Master Bath

DESCRIPTION QTY REMOVE REPLACE TOTALTAX O&P

97.  Seal/prime then paint the walls (2 292.00 SF 0.00 5.00 4.03 292.80 1,756.83
coats)

98.  Door knob - interior - Standard 1.00 EA 0.00 38.28 0.82 7.82 46.92
grade

99.  Interior door unit - Standard grade 1.00 EA 0.00 323.86 14.74 67.72 406.32

100.  Paint door slab only - 2 coats (per 1.00 EA 0.00 44.70 0.61 9.06 54.37
side)

101.  Clean mirror - Heavy 1.00 SF 0.00 1.28 0.00 0.26 1.54

102.  Clean light bar 2.00 EA 0.00 23.96 0.01 9.58 57.51

103.  Carpet - metal transition strip 36.50 LF 0.00 3.24 2.91 24.24 145.41

104.  Tear out subfloor & bag for 75.00 SF 3.08 0.00 0.41 46.28 277.69
disposal - Category 3

105.  Apply plant-based anti-microbial 75.00 SF 0.00 0.33 0.23 5.00 29.98
agent to the floor

106.  R&R Window blind - PVC - 2" - 1.00 EA 14.44 167.40 5.83 37.52 225.19
20.1 to 32 SF

107.  Final cleaning - construction - 75.00 SF 0.00 0.34 0.00 5.10 30.60
Residential

108.  R&R P-trap assembly - ABS 1.00 EA 10.76 71.63 0.48 16.58 99.45
(plastic)

109.  R&R Fir subfloor - no finish 75.00 SF 3.36 8.00 16.34 173.66 1,042.00

110.  Seal & paint vanity - inside and 10.00 LF 0.00 43.94 3.38 88.56 531.34
out

111.  R&R Door knob - interior 1.00 EA 17.94 46.10 1.28 13.06 78.38

112.  Vanity 10.00 LF 0.00 244.49 115.03 511.98 3,071.91

113.  5/8" blueboard - hung only (no 30.00 SF 0.00 2.14 0.94 13.02 78.16
tape or finish)

114.  R&R Towel bar 2.00 EA 8.97 31.55 1.81 16.56 99.41

115.  Toilet paper holder 1.00 EA 0.00 28.82 0.74 5.90 35.46

116.  Subfloor Bracing 31.50 SF 0.00 4.15 7.84 27.70 166.27

117.  R&R Medicine cabinet 1.00 EA 25.84 202.77 9.54 47.62 285.77

118.  R&R Handicap grab bar - 1.00 EA 21.52 76.48 2.73 20.14 120.87
Stainless steel, 1 1/2" x 30"

Totals:  Master Bath 196.34 1,627.42 9,764.94

ISLAND PARK - #002224
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Master Bedroom

Master Bath

Master Clst 2

Master Clst 1

Master Shower
Garage

Bedroom Clst

Hallway Bath

Bedroom

Kitfchen

Living Room

Study

Study Clst

Family Room/Dining Room

Crawlspace

Laundry Room

Master Bedroom

Master Bath

Master Clst 2

Master Clst 1

Master Shower
Garage

Bedroom Clst

Hallway Bath

Bedroom

Kitfchen

Living Room

Study

Study Clst

Family Room/Dining Room

Crawlspace

Laundry Room

22
' 3

"

22
' 1

1"
19' 3"

19' 11"
Garage Height: 8'

664.00 SF Walls
1,092.31 SF Walls & Ceiling

47.59 SY Flooring
83.00 LF Ceil. Perimeter

428.31 SF Ceiling
428.31 SF Floor
83.00 LF Floor Perimeter

DESCRIPTION QTY REMOVE REPLACE TAX O&P TOTAL

119.  Final cleaning - construction - 428.31 SF 0.00 0.34 0.00 29.12 174.75
Residential

120.  Seal & paint single garage door 1.00 EA 0.00 116.88 0.56 23.50 140.94
opening & trim

121.  R&R Water heater - 40 gallon - 1.00 EA 82.95 1,144.44 40.47 253.58 1,521.44
Gas - 6 yr

122.  R&R 4" x 4" x 8' wood post - 8.00 EA 24.39 115.88 35.40 231.50 1,389.06
turned

123.  R&R 2" x 2" lumber - treated (.33 130.00 LF 0.78 2.75 4.91 92.76 556.57
BF per LF)

124.  R&R 2" x 6" lumber (1 BF per 40.00 LF 0.86 3.89 3.70 38.74 232.44
LF)

125.  R&R Sheathing - OSB - 5/8" 240.00 SF 0.81 2.01 13.10 137.98 827.88

126.  R&R 2" x 4" lumber (.667 BF per 150.00 LF 0.78 3.39 9.36 126.98 761.84
LF)

127.  Seal & paint wood beam 240.00 SF 0.00 2.29 3.74 110.66 664.00

128.  R&R Water heater overflow drain 1.00 EA 8.97 56.09 1.46 13.32 79.84
pan

129.  R&R Patio door screen, 48" wide 4.00 EA 7.22 115.76 26.37 103.66 621.95

130.  R&R Overhead door & hardware - 1.00 EA 119.55 1,805.27 81.97 401.38 2,408.17
16' x 7'

131.  Subfloor Bracing 31.50 SF 0.00 4.15 7.84 27.70 166.27

132.  R&R Door opening (jamb & 1.00 EA 9.02 246.64 10.72 53.26 319.64
casing) - 32"to36"wide - stain grade

Totals:  Garage 239.60 1,644.14 9,864.79

Master Bedroom

Master Bath

Master Clst 2

Master Clst 1

Master Shower

Garage

Bedroom Clst

Hallway Bath

Bedroom

Kitfchen

Living Room

Study

Study Clst

Family Room/Dining Room

Crawlspace

Laundry Room

Master Bedroom

Master Bath

Master Clst 2

Master Clst 1

Master Shower

Garage

Bedroom Clst

Hallway Bath

Bedroom

Kitfchen

Living Room

Study

Study Clst

Family Room/Dining Room

Crawlspace

Laundry Room

12
'

12
' 8

"

12'

12' 8" Bedroom Height: 8'

384.00 SF Walls
528.00 SF Walls & Ceiling
16.00 SY Flooring
48.00 LF Ceil. Perimeter

144.00 SF Ceiling
144.00 SF Floor
48.00 LF Floor Perimeter

DESCRIPTION QTY REMOVE REPLACE TAX O&P TOTAL

ISLAND PARK - #002225
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CONTINUED - Bedroom

DESCRIPTION QTY REMOVE REPLACE TOTALTAX O&P

133.  R&R Door knob - interior 1.00 EA 17.94 46.10 1.28 13.06 78.38

134.  R&R Fir subfloor - no finish 144.00 SF 3.36 8.00 31.36 333.44 2,000.64

135.  Contents - move out then reset - 1.00 EA 0.00 115.57 0.00 23.12 138.69
Large room

136.  Final cleaning - construction - 144.00 SF 0.00 0.34 0.00 9.80 58.76
Residential

137.  Apply plant-based anti-microbial 144.00 SF 0.00 0.33 0.43 9.58 57.53
agent to the floor

138.  Tear out subfloor & bag for 144.00 SF 3.08 0.00 0.78 88.86 533.16
disposal - Category 3

139.  Clean ceiling fan and light - 1.00 EA 0.00 48.34 0.00 9.66 58.00
Heavy

140.  Paint baseboard - two coats 48.00 LF 0.00 1.69 0.49 16.32 97.93

141.  Baseboard - 3 1/4" 48.00 LF 0.00 4.53 5.50 44.58 267.52

142.  Seal/prime then paint the walls (2 384.00 SF 0.00 5.00 5.30 385.06 2,310.36
coats)

143.  Batt insulation - 4" - R13 - paper / 92.00 SF 0.00 0.94 3.59 18.02 108.09
foil faced

144.  1/2" - drywall per LF - up to 2' 48.00 LF 0.00 22.00 4.20 212.04 1,272.24
tall

145.  Mask and prep for paint - plastic, 48.00 LF 0.00 1.59 0.78 15.42 92.52
paper, tape (per LF)

146.  Subfloor Bracing 31.50 SF 0.00 4.15 7.84 27.70 166.27

147.  R&R Door opening (jamb & 1.00 EA 9.02 246.64 10.72 53.26 319.64
casing) - 32"to36"wide - stain grade

148.  Snaplock Laminate - simulated 144.00 SF 0.00 6.76 27.04 200.08 1,200.56
wood flooring

Totals:  Bedroom 99.31 1,460.00 8,760.29

Master Bedroom

Master Bath

Master Clst 2

Master Clst 1

Master Shower

Garage

Bedroom Clst

Hallway Bath

Bedroom

Kitfchen

Living Room

Study

Study Clst

Family Room/Dining Room

Crawlspace

Laundry Room

Master Bedroom

Master Bath

Master Clst 2

Master Clst 1

Master Shower

Garage

Bedroom Clst

Hallway Bath

Bedroom

Kitfchen

Living Room

Study

Study Clst

Family Room/Dining Room

Crawlspace

Laundry Room

2'

2'
 8

"6'

6' 8"

Bedroom Clst Height: 8'

128.00 SF Walls
140.00 SF Walls & Ceiling

1.33 SY Flooring
16.00 LF Ceil. Perimeter

12.00 SF Ceiling
12.00 SF Floor
16.00 LF Floor Perimeter

DESCRIPTION QTY REMOVE REPLACE TAX O&P TOTAL

149.  Paint full lvrd bifold door set - 1.00 EA 0.00 95.65 1.20 19.38 116.23
slab - 2 coats -per side

150.  R&R Bifold door set - full 1.00 EA 21.52 501.37 21.29 108.84 653.02
louvered - Double

ISLAND PARK - #002226
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CONTINUED - Bedroom Clst

DESCRIPTION QTY REMOVE REPLACE TOTALTAX O&P

151.  Closet shelf and rod package - 16.00 LF 0.00 14.30 0.00 45.76 274.56
Detach & reset

152.  R&R Fir subfloor - no finish 12.00 SF 3.36 8.00 2.61 27.78 166.71

153.  Final cleaning - construction - 12.00 SF 0.00 0.34 0.00 0.82 4.90
Residential

154.  Apply plant-based anti-microbial 12.00 SF 0.00 0.33 0.04 0.80 4.80
agent to the floor

155.  Tear out subfloor & bag for 12.00 SF 3.08 0.00 0.06 7.42 44.44
disposal - Category 3

156.  Paint baseboard - two coats 16.00 LF 0.00 1.69 0.16 5.44 32.64

157.  Baseboard - 3 1/4" 16.00 LF 0.00 4.53 1.83 14.86 89.17

158.  Seal/prime then paint the walls (2 128.00 SF 0.00 5.00 1.77 128.36 770.13
coats)

159.  Batt insulation - 4" - R13 - paper / 34.34 SF 0.00 0.94 1.34 6.72 40.34
foil faced

160.  1/2" - drywall per LF - up to 2' 16.00 LF 0.00 22.00 1.40 70.68 424.08
tall

161.  Mask and prep for paint - plastic, 16.00 LF 0.00 1.59 0.26 5.14 30.84
paper, tape (per LF)

162.  Subfloor Bracing 31.50 SF 0.00 4.15 7.84 27.70 166.27

163.  R&R Door opening (jamb & 1.00 EA 9.02 246.64 10.72 53.26 319.64
casing) - 32"to36"wide - stain grade

164.  Snaplock Laminate - simulated 12.00 SF 0.00 6.76 2.25 16.68 100.05
wood flooring

Totals:  Bedroom Clst 52.77 539.64 3,237.82

Master Bedroom

Master Bath

Master Clst 2

Master Clst 1

Master Shower

Garage

Bedroom Clst

Hallway Bath

Bedroom

Kitfchen

Living Room

Study

Study Clst

Family Room/Dining Room

Crawlspace

Laundry Room

Master Bedroom

Master Bath

Master Clst 2

Master Clst 1

Master Shower

Garage

Bedroom Clst

Hallway Bath

Bedroom

Kitfchen

Living Room

Study

Study Clst

Family Room/Dining Room

Crawlspace

Laundry Room

8'

8'
 8

"

5'

5' 8" Hallway Bath Height: 8'

208.00 SF Walls
248.00 SF Walls & Ceiling

4.44 SY Flooring
26.00 LF Ceil. Perimeter

40.00 SF Ceiling
40.00 SF Floor
26.00 LF Floor Perimeter

DESCRIPTION QTY REMOVE REPLACE TAX O&P TOTAL

165.  Mask and prep for paint - plastic, 26.00 LF 0.00 1.59 0.42 8.34 50.10
paper, tape (per LF)

166.  1/2" - drywall per LF - up to 2' 26.00 LF 0.00 22.00 2.28 114.86 689.14
tall

167.  Batt insulation - 4" - R13 - paper / 208.00 SF 0.00 0.94 8.11 40.72 244.35
foil faced

ISLAND PARK - #002227
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CONTINUED - Hallway Bath

DESCRIPTION QTY REMOVE REPLACE TOTALTAX O&P

168.  Seal/prime then paint the walls (2 208.00 SF 0.00 5.00 2.87 208.58 1,251.45
coats)

169.  Door knob - interior - Standard 1.00 EA 0.00 38.28 0.82 7.82 46.92
grade

170.  Interior door unit - Standard 1.00 EA 0.00 323.86 14.74 67.72 406.32
grade

171.  Paint door slab only - 2 coats (per 1.00 EA 0.00 44.70 0.61 9.06 54.37
side)

172.  Clean mirror - Heavy 1.00 SF 0.00 1.28 0.00 0.26 1.54

173.  Clean light bar 2.00 EA 0.00 23.96 0.01 9.58 57.51

174.  Carpet - metal transition strip 26.00 LF 0.00 3.24 2.07 17.26 103.57

175.  Tear out subfloor & bag for 40.00 SF 3.08 0.00 0.22 24.68 148.10
disposal - Category 3

176.  Apply plant-based anti-microbial 40.00 SF 0.00 0.33 0.12 2.66 15.98
agent to the floor

177.  R&R Window blind - PVC - 2" - 1.00 EA 14.44 167.40 5.83 37.52 225.19
20.1 to 32 SF

178.  Final cleaning - construction - 40.00 SF 0.00 0.34 0.00 2.72 16.32
Residential

179.  R&R P-trap assembly - ABS 1.00 EA 10.76 71.63 0.48 16.58 99.45
(plastic)

180.  R&R Fir subfloor - no finish 40.00 SF 3.36 8.00 8.71 92.62 555.73

181.  Seal & paint vanity - inside and 10.00 LF 0.00 43.94 3.38 88.56 531.34
out

182.  Vanity 10.00 LF 0.00 244.49 115.03 511.98 3,071.91

183.  5/8" blueboard - hung only (no 30.00 SF 0.00 2.14 0.94 13.02 78.16
tape or finish)

184.  R&R Towel bar 2.00 EA 8.97 31.55 1.81 16.56 99.41

185.  Toilet paper holder 1.00 EA 0.00 28.82 0.74 5.90 35.46

186.  Subfloor Bracing 31.50 SF 0.00 4.15 7.84 27.70 166.27

187.  R&R Door opening (jamb & 1.00 EA 9.02 246.64 10.72 53.26 319.64
casing) - 32"to36"wide - stain grade

188.  R&R Medicine cabinet 1.00 EA 25.84 202.77 9.54 47.62 285.77

189.  R&R Tile shower - 61 to 100 SF 1.00 EA 241.77 1,816.91 35.65 418.88 2,513.21

190.  R&R Shower faucet 1.00 EA 26.90 251.65 7.80 57.28 343.63

191.  R&R Handicap grab bar - 1.00 EA 21.52 76.48 2.73 20.14 120.87
Stainless steel, 1 1/2" x 30"

192.  Snaplock Laminate - simulated 40.00 SF 0.00 6.76 7.51 55.58 333.49
wood flooring

Totals:  Hallway Bath 250.98 1,977.46 11,865.20

ISLAND PARK - #002228
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Master Bedroom

Master Bath

Master Clst 2

Master Clst 1

Master Shower
Garage

Bedroom Clst

Hallway Bath

Bedroom

Kitfchen

Living Room

Study

Study Clst

Family Room/Dining Room

Crawlspace

Laundry Room

Master Bedroom

Master Bath

Master Clst 2

Master Clst 1

Master Shower
Garage

Bedroom Clst

Hallway Bath

Bedroom

Kitfchen

Living Room

Study

Study Clst

Family Room/Dining Room

Crawlspace

Laundry Room

20
'

20
' 8

"

9'

9' 8" Kitfchen Height: 8'

464.00 SF Walls
644.00 SF Walls & Ceiling
20.00 SY Flooring
58.00 LF Ceil. Perimeter

180.00 SF Ceiling
180.00 SF Floor
58.00 LF Floor Perimeter

DESCRIPTION QTY REMOVE REPLACE TAX O&P TOTAL

193.  R&R Cabinetry - upper (wall) 15.00 LF 10.78 183.45 117.60 606.22 3,637.27
units

194.  Refrigerator - side by side - 22 to 1.00 EA 0.00 1,645.65 96.00 348.34 2,089.99
25 cf

195.  Dishwasher - High grade 1.00 EA 0.00 1,000.59 50.91 210.30 1,261.80

196.  Cabinetry - lower (base) units 18.00 LF 0.00 271.68 236.41 1,025.32 6,151.97

197.  Clean ceiling fan and light 1.00 EA 0.00 33.86 0.00 6.78 40.64

198.  Clean cabinetry - upper - inside 20.00 LF 0.00 19.18 0.11 76.74 460.45
and out

199.  Garbage disposer 1.00 EA 0.00 270.95 8.39 55.88 335.22

200.  Range - freestanding - gas 1.00 EA 0.00 1,176.29 60.00 247.26 1,483.55

201.  Countertop - solid surface 20.00 SF 0.00 69.86 53.64 290.16 1,741.00

202.  R&R Fir subfloor - no finish 180.00 SF 3.36 8.00 39.20 416.80 2,500.80

203.  R&R P-trap assembly - ABS 1.00 EA 10.76 71.63 0.48 16.58 99.45
(plastic)

204.  Final cleaning - construction - 180.00 SF 0.00 0.34 0.00 12.24 73.44
Residential

205.  Apply plant-based anti-microbial 180.00 SF 0.00 0.33 0.54 11.98 71.92
agent to the floor

206.  Tear out subfloor & bag for 180.00 SF 3.08 0.00 0.97 111.08 666.45
disposal - Category 3

207.  Outlet 5.00 EA 0.00 21.39 0.51 21.50 128.96

208.  Material Only Vinyl floor 207.00 SF 0.00 1.75 21.74 76.80 460.79
covering (sheet goods)

209.  Countertop subdeck - plywood 180.00 SF 0.00 4.28 19.01 157.88 947.29

210.  Paint baseboard - two coats 58.00 LF 0.00 1.69 0.59 19.72 118.33

211.  Baseboard - 3 1/4" 58.00 LF 0.00 4.53 6.65 53.88 323.27

212.  Sink - double basin - Standard 1.00 EA 0.00 318.74 10.95 65.94 395.63
grade

213.  Seal/prime then paint the walls (2 464.00 SF 0.00 5.00 6.40 465.28 2,791.68
coats)

214.  Batt insulation - 4" - R13 - paper / 116.00 SF 0.00 0.94 4.52 22.70 136.26
foil faced

215.  1/2" - drywall per LF - up to 2' 58.00 LF 0.00 22.00 5.08 256.22 1,537.30
tall

ISLAND PARK - #002229
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CONTINUED - Kitfchen

DESCRIPTION QTY REMOVE REPLACE TOTALTAX O&P

216.  Mask and prep for paint - plastic, 58.00 LF 0.00 1.59 0.94 18.62 111.78
paper, tape (per LF)

217.  Subfloor Bracing 31.50 SF 0.00 4.15 7.84 27.70 166.27

218.  Snaplock Laminate - simulated 180.00 SF 0.00 6.76 33.80 250.12 1,500.72
wood flooring

Totals:  Kitfchen 782.28 4,872.04 29,232.23
Master Bedroom

Master Bath

Master Clst 2

Master Clst 1

Master Shower

Garage

Bedroom Clst

Hallway Bath

Bedroom

Kitfchen

Living Room

Study

Study Clst

Family Room/Dining Room

Crawlspace

Laundry Room

Master Bedroom

Master Bath

Master Clst 2

Master Clst 1

Master Shower

Garage

Bedroom Clst

Hallway Bath

Bedroom

Kitfchen

Living Room

Study

Study Clst

Family Room/Dining Room

Crawlspace

Laundry Room

17' 8"

15
' 2

"

15
' 6

"

17' Living Room Height: 12'

568.00 SF Walls
825.83 SF Walls & Ceiling
28.65 SY Flooring
47.33 LF Ceil. Perimeter

257.83 SF Ceiling
257.83 SF Floor
47.33 LF Floor Perimeter

Missing Wall 17' X 12' Opens into Exterior

DESCRIPTION QTY REMOVE REPLACE TAX O&P TOTAL

219.  Mask and prep for paint - plastic, 47.33 LF 0.00 1.59 0.77 15.22 91.24
paper, tape (per LF)

220.  1/2" - drywall per LF - up to 2' 47.33 LF 0.00 22.00 4.15 209.10 1,254.51
tall

221.  Batt insulation - 4" - R13 - paper / 94.66 SF 0.00 0.94 3.69 18.54 111.21
foil faced

222.  Seal/prime then paint the walls (2 568.00 SF 0.00 5.00 7.84 569.56 3,417.40
coats)

223.  Baseboard - 3 1/4" 47.33 LF 0.00 4.53 5.42 43.96 263.78

224.  Paint baseboard - two coats 47.33 LF 0.00 1.69 0.48 16.10 96.57

225.  R&R Outlet 5.00 EA 7.22 21.39 0.51 28.72 172.28

226.  Tear out subfloor & bag for 257.83 SF 3.08 0.00 1.39 159.10 954.61
disposal - Category 3

227.  Apply plant-based anti-microbial 257.83 SF 0.00 0.33 0.77 17.18 103.03
agent to the floor

228.  Final cleaning - construction - 257.83 SF 0.00 0.34 0.00 17.54 105.20
Residential

229.  Contents - move out then reset - 4.00 EA 0.00 231.15 0.00 184.92 1,109.52
Extra large room

230.  R&R Fir subfloor - no finish 257.83 SF 3.36 8.00 56.16 597.02 3,582.13

231.  R&R Door knob - interior 1.00 EA 17.94 46.10 1.28 13.06 78.38

232.  R&R 6-0 6-8 vinyl sliding patio 1.00 EA 53.79 1,046.24 46.16 229.24 1,375.43
door

233.  R&R Patio door screen, 48" wide 2.00 EA 7.22 115.76 13.18 51.82 310.96

ISLAND PARK - #002230
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CONTINUED - Living Room

DESCRIPTION QTY REMOVE REPLACE TOTALTAX O&P

234.  Subfloor Bracing 31.50 SF 0.00 4.15 7.84 27.70 166.27

235.  Clean chandelier - with crystal - 1.00 EA 0.00 270.49 0.01 54.10 324.60
Heavy

236.  Clean ceiling fan and light 1.00 EA 0.00 33.86 0.00 6.78 40.64

237.  Clean cold air return cover 2.00 EA 0.00 11.32 0.01 4.52 27.17

238.  Snaplock Laminate - simulated 257.83 SF 0.00 6.76 48.42 358.26 2,149.61
wood flooring

Totals:  Living Room 198.08 2,622.44 15,734.54

Master Bedroom

Master Bath

Master Clst 2

Master Clst 1

Master Shower

Garage

Bedroom Clst

Hallway Bath

Bedroom

Kitfchen

Living Room

Study

Study Clst

Family Room/Dining Room

Crawlspace

Laundry Room

Master Bedroom

Master Bath

Master Clst 2

Master Clst 1

Master Shower

Garage

Bedroom Clst

Hallway Bath

Bedroom

Kitfchen

Living Room

Study

Study Clst

Family Room/Dining Room

Crawlspace

Laundry Room

13
'

13
' 8

"

10' 8"

11' 4" Study Height: 8'

378.67 SF Walls
517.33 SF Walls & Ceiling
15.41 SY Flooring
47.33 LF Ceil. Perimeter

138.67 SF Ceiling
138.67 SF Floor
47.33 LF Floor Perimeter

DESCRIPTION QTY REMOVE REPLACE TAX O&P TOTAL

239.  R&R Door knob - interior 1.00 EA 17.94 46.10 1.28 13.06 78.38

240.  R&R Fir subfloor - no finish 138.67 SF 3.36 8.00 30.20 321.10 1,926.59

241.  Final cleaning - construction - 138.67 SF 0.00 0.34 0.00 9.44 56.59
Residential

242.  Apply plant-based anti-microbial 138.67 SF 0.00 0.33 0.42 9.24 55.42
agent to the floor

243.  Tear out subfloor & bag for 138.67 SF 3.08 0.00 0.75 85.58 513.43
disposal - Category 3

244.  Outlet 5.00 EA 0.00 21.39 0.51 21.50 128.96

245.  Clean ceiling fan and light - 1.00 EA 0.00 48.34 0.00 9.66 58.00
Heavy

246.  Paint baseboard - two coats 47.33 LF 0.00 1.69 0.48 16.10 96.57

247.  Baseboard - 3 1/4" 47.33 LF 0.00 4.53 5.42 43.96 263.78

248.  Seal/prime then paint the walls (2 378.67 SF 0.00 5.00 5.23 379.72 2,278.30
coats)

249.  Batt insulation - 4" - R13 - paper / 94.66 SF 0.00 0.94 3.69 18.54 111.21
foil faced

250.  1/2" - drywall per LF - up to 2' 47.33 LF 0.00 22.00 4.15 209.10 1,254.51
tall

251.  Mask and prep for paint - plastic, 47.33 LF 0.00 1.59 0.77 15.22 91.24
paper, tape (per LF)

252.  Subfloor Bracing 31.50 SF 0.00 4.15 7.84 27.70 166.27

ISLAND PARK - #002231
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CONTINUED - Study

DESCRIPTION QTY REMOVE REPLACE TOTALTAX O&P

253.  R&R Door opening (jamb & 1.00 EA 9.02 286.71 12.31 61.60 369.64
casing) - 36"to60"wide - stain grade

254.  R&R Interior double door - 2.00 EA 30.74 586.60 56.32 258.20 1,549.20
Colonist - pre-hung unit

255.  Paint door slab only - 2 coats (per 2.00 EA 0.00 44.70 1.23 18.12 108.75
side)

256.  Paint door/window trim & jamb - 2.00 EA 0.00 37.06 0.72 14.96 89.80
2 coats (per side)

257.  Snaplock Laminate - simulated 138.67 SF 0.00 6.76 26.04 192.68 1,156.13
wood flooring

Totals:  Study 157.36 1,725.48 10,352.77

Master Bedroom

Master Bath

Master Clst 2

Master Clst 1

Master Shower

Garage

Bedroom Clst

Hallway Bath

Bedroom

Kitfchen

Living Room

Study

Study Clst

Family Room/Dining Room

Crawlspace

Laundry Room

Master Bedroom

Master Bath

Master Clst 2

Master Clst 1

Master Shower

Garage

Bedroom Clst

Hallway Bath

Bedroom

Kitfchen

Living Room

Study

Study Clst

Family Room/Dining Room

Crawlspace

Laundry Room

2'
 3

"

2'
 1

1"5'

5' 8"
Study Clst Height: 8'

116.00 SF Walls
127.25 SF Walls & Ceiling

1.25 SY Flooring
14.50 LF Ceil. Perimeter

11.25 SF Ceiling
11.25 SF Floor
14.50 LF Floor Perimeter

DESCRIPTION QTY REMOVE REPLACE TAX O&P TOTAL

258.  Paint full lvrd bifold door set - 1.00 EA 0.00 95.65 1.20 19.38 116.23
slab - 2 coats -per side

259.  R&R Bifold door set - full 1.00 EA 21.52 501.37 21.29 108.84 653.02
louvered - Double

260.  Closet shelf and rod package - 14.50 LF 0.00 14.30 0.00 41.48 248.83
Detach & reset

261.  R&R Fir subfloor - no finish 11.25 SF 3.36 8.00 2.45 26.06 156.31

262.  Contents - move out then reset - 1.00 EA 0.00 57.84 0.00 11.56 69.40
Small room

263.  Final cleaning - construction - 11.25 SF 0.00 0.34 0.00 0.76 4.59
Residential

264.  Apply plant-based anti-microbial 11.25 SF 0.00 0.33 0.03 0.74 4.48
agent to the floor

265.  Tear out subfloor & bag for 11.25 SF 3.08 0.00 0.06 6.96 41.67
disposal - Category 3

266.  Clean closet organizer and rod 1.00 EA 0.00 48.90 0.08 9.80 58.78

267.  Paint baseboard - two coats 14.50 LF 0.00 1.69 0.15 4.94 29.60

268.  Baseboard - 3 1/4" 14.50 LF 0.00 4.53 1.66 13.48 80.83

269.  Seal/prime then paint the walls (2 116.00 SF 0.00 5.00 1.60 116.32 697.92
coats)

ISLAND PARK - #002232
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CONTINUED - Study Clst

DESCRIPTION QTY REMOVE REPLACE TOTALTAX O&P

270.  Batt insulation - 4" - R13 - paper / 29.00 SF 0.00 0.94 1.13 5.68 34.07
foil faced

271.  1/2" - drywall per LF - up to 2' 14.50 LF 0.00 22.00 1.27 64.06 384.33
tall

272.  Mask and prep for paint - plastic, 14.50 LF 0.00 1.59 0.24 4.66 27.96
paper, tape (per LF)

273.  Subfloor Bracing 31.50 SF 0.00 4.15 7.84 27.70 166.27

274.  Snaplock Laminate - simulated 11.25 SF 0.00 6.76 2.11 15.64 93.80
wood flooring

Totals:  Study Clst 41.11 478.06 2,868.09
Master Bedroom

Master Bath

Master Clst 2

Master Clst 1

Master Shower
Garage

Bedroom Clst

Hallway Bath

Bedroom

Kitfchen

Living Room

Study

Study Clst

Family Room/Dining Room

Crawlspace

Laundry Room

Master Bedroom

Master Bath

Master Clst 2

Master Clst 1

Master Shower
Garage

Bedroom Clst

Hallway Bath

Bedroom

Kitfchen

Living Room

Study

Study Clst

Family Room/Dining Room

Crawlspace

Laundry Room

15
'

15
' 4

"

25'

25' 8"
Family Room/Dining Room Height: 12'

660.00 SF Walls
1,035.00 SF Walls & Ceiling

41.67 SY Flooring
55.00 LF Ceil. Perimeter

375.00 SF Ceiling
375.00 SF Floor
55.00 LF Floor Perimeter

Missing Wall 25' X 12' Opens into Exterior

DESCRIPTION QTY REMOVE REPLACE TAX O&P TOTAL

275.  Clean chandelier 1.00 EA 0.00 56.40 0.01 11.28 67.69

276.  Closet shelf and rod package - 55.00 LF 0.00 14.30 0.00 157.30 943.80
Detach & reset

277.  R&R Fir subfloor - no finish 375.00 SF 3.36 8.00 81.68 868.34 5,210.02

278.  Contents - move out then reset - 1.00 EA 0.00 231.15 0.00 46.24 277.39
Extra large room

279.  Final cleaning - construction - 375.00 SF 0.00 0.34 0.00 25.50 153.00
Residential

280.  Apply plant-based anti-microbial 375.00 SF 0.00 0.33 1.13 24.98 149.86
agent to the floor

281.  Tear out subfloor & bag for 375.00 SF 3.08 0.00 2.03 231.40 1,388.43
disposal - Category 3

282.  Clean ceiling fan and light - 1.00 EA 0.00 48.34 0.00 9.66 58.00
Heavy

283.  Paint baseboard - two coats 55.00 LF 0.00 1.69 0.56 18.72 112.23

284.  Baseboard - 3 1/4" 55.00 LF 0.00 4.53 6.30 51.10 306.55

285.  Sink - double basin - Standard 1.00 EA 0.00 318.74 10.95 65.94 395.63
grade

286.  Seal/prime then paint the walls (2 660.00 SF 0.00 5.00 9.11 661.82 3,970.93
coats)

ISLAND PARK - #002233
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CONTINUED - Family Room/Dining Room

DESCRIPTION QTY REMOVE REPLACE TOTALTAX O&P

287.  Batt insulation - 4" - R13 - paper / 110.00 SF 0.00 0.94 4.29 21.54 129.23
foil faced

288.  1/2" - drywall per LF - up to 2' 55.00 LF 0.00 22.00 4.82 242.96 1,457.78
tall

289.  Mask and prep for paint - plastic, 55.00 LF 0.00 1.59 0.89 17.68 106.02
paper, tape (per LF)

290.  Subfloor Bracing 31.50 SF 0.00 4.15 7.84 27.70 166.27

291.  Snaplock Laminate - simulated 375.00 SF 0.00 6.76 70.43 521.08 3,126.51
wood flooring

Totals:  Family Room/Dining Room 200.04 3,003.24 18,019.34

Master Bedroom

Master Bath

Master Clst 2

Master Clst 1

Master Shower
Garage

Bedroom Clst

Hallway Bath

Bedroom

Kitfchen

Living Room

Study

Study Clst

Family Room/Dining Room

Crawlspace

Laundry Room

Master Bedroom

Master Bath

Master Clst 2

Master Clst 1

Master Shower
Garage

Bedroom Clst

Hallway Bath

Bedroom

Kitfchen

Living Room

Study

Study Clst

Family Room/Dining Room

Crawlspace

Laundry Room

35
' 1
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36
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48' 11"

49' 7" Crawlspace Height: 8'

1,356.00 SF Walls
3,108.85 SF Walls & Ceiling

194.76 SY Flooring
169.50 LF Ceil. Perimeter

1,752.85 SF Ceiling
1,752.85 SF Floor

169.50 LF Floor Perimeter

DESCRIPTION QTY REMOVE REPLACE TAX O&P TOTAL

292.  Clean foundation wall 339.00 SF 0.00 0.71 0.41 48.22 289.32

293.  Vapor barrier - 15# felt 1,752.85 SF 0.00 0.36 7.36 127.68 766.07

294.  Moisture protection for crawl 1,752.85 SF 0.00 0.46 11.57 163.58 981.46
space - visqueen - 10 mil

295.  Moisture protection - vapor 1,752.85 SF 0.00 0.14 3.16 49.72 298.28
barrier seam tape

296.  Batt insulation - 4" - R13 - paper / 1,752.85 SF 0.00 0.94 68.36 343.22 2,059.26
foil faced

297.  Batt insulation - Add-on for 1,752.85 SF 0.00 0.37 0.00 129.72 778.27
confined spaces

Totals:  Crawlspace 90.86 862.14 5,172.66

Master Bedroom

Master Bath

Master Clst 2

Master Clst 1

Master Shower

Garage

Bedroom Clst

Hallway Bath

Bedroom

Kitfchen

Living Room

Study

Study Clst

Family Room/Dining Room

Crawlspace

Laundry Room
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Master Bath

Master Clst 2

Master Clst 1

Master Shower

Garage

Bedroom Clst

Hallway Bath

Bedroom

Kitfchen

Living Room

Study

Study Clst

Family Room/Dining Room

Crawlspace

Laundry Room 9'
 7

"

10
' 3

"

5' 7"

6' 3" Laundry Room Height: 8'

242.67 SF Walls
296.17 SF Walls & Ceiling

5.95 SY Flooring
30.33 LF Ceil. Perimeter

53.51 SF Ceiling
53.51 SF Floor
30.33 LF Floor Perimeter

ISLAND PARK - #002234

I l 
11 



18

Mr Estimates

Dallas TX 75243
www.mrestimatepro.com

17601 1/2/2023 Page: 18

CONTINUED - Laundry Room

DESCRIPTION QTY REMOVE REPLACE TAX O&P TOTAL

298.  Subfloor Bracing 53.51 SF 0.00 0.00 0.00 0.00 0.00

299.  R&R Fir subfloor - no finish 53.51 SF 3.36 8.00 11.65 123.92 743.44

300.  Contents - move out then reset - 1.00 EA 0.00 57.84 0.00 11.56 69.40
Small room

301.  Final cleaning - construction - 53.51 SF 0.00 0.34 0.00 3.64 21.83
Residential

302.  Apply plant-based anti-microbial 53.51 SF 0.00 0.33 0.16 3.58 21.40
agent to the floor

303.  Tear out subfloor & bag for 53.51 SF 3.08 0.00 0.29 33.02 198.12
disposal - Category 3

304.  Clean closet organizer and rod 1.00 EA 0.00 48.90 0.08 9.80 58.78

305.  R&R 5-0 6-8 vinyl sliding patio 1.00 EA 53.79 963.38 41.18 211.68 1,270.03
door

306.  Paint baseboard - two coats 30.33 LF 0.00 1.69 0.31 10.32 61.89

307.  Baseboard - 3 1/4" 30.33 LF 0.00 4.53 3.48 28.18 169.05

308.  Seal/prime then paint the walls (2 242.67 SF 0.00 5.00 3.35 243.36 1,460.06
coats)

309.  Batt insulation - 4" - R13 - paper / 32.66 SF 0.00 0.94 1.27 6.40 38.37
foil faced

310.  1/2" - drywall per LF - up to 2' 30.33 LF 0.00 14.67 2.66 89.52 537.12
tall

311.  Mask and prep for paint - plastic, 30.33 LF 0.00 1.59 0.49 9.74 58.45
paper, tape (per LF)

312.  Paint door/window trim & jamb - 1.00 EA 0.00 37.06 0.36 7.50 44.92
2 coats (per side)

313.  R&R Door opening (jamb & 1.00 EA 9.02 246.64 10.72 53.26 319.64
casing) - 32"to36"wide - stain grade

314.  R&R Snaplock Laminate - 53.51 SF 1.69 6.76 10.05 92.44 554.65
simulated wood flooring

315.  Prep wall for wallpaper 30.00 SF 0.00 0.76 0.00 4.56 27.36

316.  R&R Wallpaper 30.00 SF 1.16 2.80 2.03 24.16 144.99

317.  Clean light bar - Heavy 1.00 EA 0.00 32.30 0.01 6.46 38.77

Totals:  Laundry Room 88.09 973.10 5,838.27

Total: Main Level 2,880.03 27,387.04 164,321.43

Labor Minimums Applied

DESCRIPTION QTY REMOVE REPLACE TAX O&P TOTAL

318.  Vinyl floor covering labor 1.00 EA 0.00 228.89 0.00 45.78 274.67
minimum

319.  Heat, vent, & air cond. labor 1.00 EA 0.00 227.63 0.00 45.52 273.15
minimum

ISLAND PARK - #002235
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CONTINUED - Labor Minimums Applied

DESCRIPTION QTY REMOVE REPLACE TOTALTAX O&P

320.  Window treatment repair 1.00 EA 0.00 8.00 0.00 1.60 9.60

321.  Plaster labor minimum 1.00 EA 0.00 540.20 0.00 108.04 648.24

322.  Toilet & bath accessory labor 1.00 EA 0.00 72.46 0.00 14.50 86.96
minimum

323.  Wallpaper labor minimum 1.00 EA 0.00 102.09 0.00 20.42 122.51

Totals:  Labor Minimums Applied 0.00 235.86 1,415.13

Line Item Totals: 17601 2,880.03 27,622.90 165,736.56

Grand Total Areas:
6,665.33 SF Walls 3,811.75 SF Ceiling SF Walls and Ceiling10,477.08
3,811.75 SF Floor 423.53 SY Flooring 766.50 LF Floor Perimeter

0.00 SF Long Wall 0.00 SF Short Wall 766.50 LF Ceil. Perimeter

3,811.75 Floor Area 4,064.75 Total Area 6,665.33 Interior Wall Area
7,292.83 Exterior Wall Area 791.50 Exterior Perimeter of

Walls

0.00 Surface Area 0.00 Number of Squares 0.00 Total Perimeter Length
0.00 Total Ridge Length 0.00 Total Hip Length

ISLAND PARK - #002236
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Summary
Line Item Total 135,233.63

Material Sales Tax 2,853.32
Storage Rental Tax 26.71

Subtotal 138,113.66
Overhead 13,811.45
Profit 13,811.45

Replacement Cost Value $165,736.56
Net Claim $165,736.56

Cliff Martin
Estimator

ISLAND PARK - #002237
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Recap of Taxes, Overhead and Profit

Overhead (10%) Profit (10%) Material Sales Tax Laundering Tax (2%) Manuf. Home Tax Storage Rental Tax
(6%) (6%) (6%)

Line Items
13,811.45 13,811.45 2,853.32 0.00 0.00 26.71

Total
13,811.45 13,811.45 2,853.32 0.00 0.00 26.71

ISLAND PARK - #002238
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